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REQUEST FOR PROPOSAL #809-18-0029
Coping Repairs - Texas Capitol Extension Parking Garage
Austin, TX
Date Issued: January 12, 2018
Submittals Due: 2:00PM, CT, February 14, 2018

SECTION 1
PROPOSAL INFORMATION/INFORMATION TO BIDDERS

GENERAL: The State Preservation Board (SPB) is soliciting proposals from qualified contractors with
sufficient experience and expertise to provide coping repairs at the Texas Capitol Extension Parking Garage
located in Austin, TX. All services will be in accordance with the terms, conditions, and requirements set
forth in this Request for Proposal (RFP). This RFP provides Respondents with the information necessary to
prepare and submit a proposal for consideration by the SPB. The estimated budget for the services
described in this RFP is $75,000.00. This project must be completed by September 30, 2018.

DEFINITIONS: When capitalized, the following terms and acronyms have the meaning set forth below.

Addendum - A modification of the specifications issued by SPB and made available to prospective
Respondents prior to the opening of proposals.

Best and Final Offer (BAFQ) - A formal request made to acceptable or potentially acceptable Respondents
for revision to the originally submitted proposal.

Contract - The services Contract attached to this RFP as Attachment B.

Contract Manager/Project Manager - The individual designated by SPB to represent SPB during the
performance of the Contract.

Contractor - The Respondent awarded a Contract as a result of the RFP.

Electronic State Business Daily (ESBD) - The designated website where state agencies, universities, and
municipalities post formal solicitations (over $25K), addendums to posted solicitations, and awards. The
link to the ESBD is http://esbd.cpa.state.tx.us/

HUB - Historically Underutilized Business, pursuant to Texas Govt. Code, Chapter §2161, means a business
that is at least 51% owned by a Asian Pacific American, a Black American, a Hispanic American, a Native
American, and American Woman, and/or a United States Veteran with a minimum 20% Disability rating; is
an entity with its principal place of business in Texas; and has an owner residing in Texas with
proportionate interest that actively participates in the control, operations, and management of the entity's
affairs.

Proposal - The response submitted by a vendor to the SPB as a result of this solicitation.
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Respondent - An individual, partnership or corporation that responds to this RFP.
RFP - Request for Proposal, which is the type of solicitation embodied in this document.
SPB - The State Preservation Board, the state agency issuing this solicitation. Also referred to as the Owner.

SCHEDULE OF EVENTS: The solicitation process for this RFP will proceed according to the following
schedule:

Event Date

Issue RFP January 12, 2018

Deadline for optional site visit February 1, 2018

Deadline for Submission of Questions 5:00PM, CT, February 2, 2018
Anticipated Release Date of Addendum, if any February 7, 2018

Deadline for Submission of Proposals 2:00 PM, CT, February 14, 2018

Revisions to the Schedule - SPB reserves the right to change the dates in the Schedule of Events set forth
above upon written notification to prospective Respondents through a posting of an Addendum on the
Electronic State Business Daily. Itis the responsibility of interested parties to periodically check the ESBD
for updates to the procurement prior to submitting a response. The Respondent’s failure to periodically
check the Electronic State Business Daily (ESBD) will in no way release the selected Contractor from
“addenda or additional information” resulting in additional costs to meet the requirements of the RFP.

OPTIONAL SITE VISIT: Potential Respondents may schedule a non-mandatory pre-proposal project walk-
through with Bob Cash, SPB Facilities Director of the State Preservation Board. Potential Respondents may
contact Bob Cash at (512) 463-5390 to arrange a project walk-through and site visit. Project walk-throughs
are optional and will be provided by appointment to potential Respondents through February 1, 2018.
Parking is available in the Capitol Visitors Parking Garage located at 1201 San Jacinto Blvd. Maps are
available at the following link: http://www.tspb.texas.gov/plan/maps/maps.html

QUESTIONS: All questions must be submitted in writing by email to SPB.Bids@tspb.texas.gov by 5PM
Central Time, on the date listed as the deadline for submission of questions in Section 1.3.

Any clarifications or interpretations of this RFP that materially affect or change its requirements will be
issued as an addendum and will be posted to the Electronic State Business Daily (ESBD), available at
http://esbd.cpa.state.tx.us/ and on the State Preservation Board website at
http://www.tspb.texas.gov/spb/procure/procure.html. It is the responsibility of interested parties to
periodically check the ESBD or SPB website for updates to the procurement prior to submitting a response.
The Respondent’s failure to periodically check the Electronic State Business Daily (ESBD) or the SPB website
will in no way release the selected vendor from “addenda or additional information” resulting in additional
costs to meet the requirements of the RFP. All such addenda issued by SPB prior to the time proposals are
received shall be considered part of the RFP, and the Respondent shall consider and acknowledge receipt of
such in their response. Only those SPB replies to inquiries which are made by formal written addenda shall
be binding. Oral and other interpretations or clarifications shall be without legal effect.

Upon issuance of this RFP, besides written inquiries as described above and routine issues discussed during
any optional project site visits, other employees and representatives of SPB will not answer questions or
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otherwise discuss the contents of the RFP with any potential Respondent or their representatives. Failure
to observe this restriction may result in disqualification of any subsequent response. This restriction does
not preclude discussions between affected parties for the purpose of conducting business unrelated to this
RFP.

CONTRACT TYPE: Itis the SPB's intent to award to one qualified firm. Any contract resulting from this
solicitation will be in the form of the Owner's Standard Agreement, a sample copy of which is attached to
this RFP document as Attachment B. Respondents must review the contract terms and conditions and will
be required to adhere to the terms if awarded the Contract. Insurance requirements for this project are
stated in the Sample Contract/Owner's Standard Agreement, RFP Attachment B.

HISTORICALLY UNDERUTILIZED BUSINESSES: It is the policy of the SPB to promote and encourage
contracting and subcontracting opportunities for Historically Underutilized Businesses (HUBs) in all
contracts. The Policy applies to all contracts with an expected value of $100,000 or more. If your
proposal is less than $100,000, a HUB Subcontracting Plan is not required. If your cost proposal is
$100,000 or more, failure to submit a HUB Subcontracting Plan will result in rejection of the Response.
For more information on HUB Subcontracting Plan requirements and procedures, please see Attachment E
and visit the Comptroller of Public Accounts website at
http://comptroller.texas.gov/procurement/prog/hub/hub-subcontracting-plan/

CONFLICTS OF INTEREST: By submitting a Proposal, Respondent represents and warrants that neither it nor
its employees and subcontractors have an actual or potential conflict of interest in entering a Contract with
the State Preservation Board. Respondent also represents and warrants that entering a Contract with the
State Preservation Board will not create the appearance of impropriety. In its Proposal, Respondent must
disclose any existing or potential conflict of interest that it might have in contracting with the State
Preservation Board. The requirement to disclose any actual or potential conflict of interest will continue
during the term of the contract. The State Preservation Board will decide, in its sole discretion, whether an
actual or perceived conflict should result in disqualification or Contract termination.

In addition to the disclosures required above, Respondent must also disclose any of its personnel who
current or former employees or officers of the State Preservation Board or who are related, within the third
degree of affinity (as defined by Texas Government Code §573.025), to any current or former officers or
employees of the State Preservation Board.

Respondents must comply with all applicable Texas and federal laws and regulations relating to the hiring
of former state employees (see e.g., Texas Government Code Chapters 572 and 573). Such "revolving
door" provisions generally restrict former agency heads from communicating with or appearing before the
agency on certain matters for two years after leaving the agency. The revolving door provisions also
restrict some former employees from representing clients on matters that the employee participated in
during state service or matters that were in the employees' official responsibility. Respondent, by signing
this solicitation, certifies that is has complied with all applicable laws and regulations regarding former
state employees.

PROPOSAL REQUIREMENTS:

1.9.1 Submissions - Respondents shall submit one (1) original of Attachment D - RFP Submission Checklist
along with one (1) original of Attachment C - Contractor's Proposal Form, and all information listed
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under Section 1.9.4. If proposal has a value of $100,000 or more one (1) copy of Attachment E - HUB
Subcontracting Plan must be submitted in a clearly marked envelope, separate from your RFP
response. Attachment E is due at the same time as the Proposal documents.

Costs - Respondents to this RFP are responsible for all costs associated with the proposal preparation
and delivery.

Public Information - SPB will not consider any Proposal that bears a copyright. Proposals will be
subject to the Texas Public Information Act (PIA), Tex. Government Code, Chapter 552, and may be
disclosed to the public upon request. The Proposal and other submitted information shall be
presumed to be subject to disclosure unless a specific exception to disclosure under the PIA applies.
If it is necessary for the Respondent to include proprietary or otherwise confidential information in
its Proposal or other submitted information, the Respondent must clearly label that proprietary or
confidential information and identify the specific exception to disclosure in the PIA. Merely making a
blanket claim the entire Proposal is protected from disclosure because it contains some proprietary
information is not acceptable, and shall make the entire Proposal subject to release under the PIA. In
order to initiate the process of seeking an Attorney General opinion on the release of proprietary or
confidential information, the specific provisions of the Proposal that are considered by the
Respondent to be proprietary or confidential must be clearly labeled as described below. Any
information which is not clearly identified as proprietary or confidential shall be deemed to be
subject to disclosure pursuant to the PIA. Subject to the Act, Respondents may protect trade and
confidential information from public release. Trade secrets or other confidential information,
submitted as part of a Proposal, shall be clearly marked at each page it appears. Such marking shall
be in boldface type and at least 14 point font.

Contents and Format - Listed below is a summary of all information to be included in a Proposal
submitted in response to this RFP. Proposals submitted without all of the required information may
be rejected. SPB reserves the right, in its sole judgment and discretion, to waive minor technicalities
and errors in the best interest of the State of Texas. Any terms and conditions attached to the
response will not be considered unless specifically referred to on this Request for Proposals and may
result in disqualification of the response. Information should be organized in the order outlined
below and respond specifically, page by page, to each requested item. Any additional information
considered to be relevant to the submission should be provided as an attachment at the end of the
document.

Firm Information

Provide name, address, phone number, email address, and contact person of the firm proposing.
State type of organization (corporation, partnership, sole proprietor, etc.) and list all owners and/or
officers. If applicable, indicate firm's HUB status and attach certification in the attachment section of
your response.

Firm Experience
Describe your firm's experience and expertise in the services required by this RFP. Where possible,
focus on your firm's experience with projects of this scale.

Project Team
Identify staff to be assigned to the project, including the project manager from your firm. Include
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education, training, and experience of each team member. Provide a history of the team's
experience working together on previous projects. Address staffing in terms of your firm's current
and projected workload during the timeframe of this Project. Include resumes with similar projects
listed in the attachments section of your response. Please don't list anyone who will not be actively
involved in the Project.

Projects
Provide a list of recent similar projects with scopes of $50,000 or more.

Project Details and References
Provide detailed information on three (3) directly relevant projects completed by the firm in the last
five (5) years. ldentify any of the personnel proposed for this project who were actively involved.
Provide the following information:
0 Project Name and Location
Brief Description of Project Scope
Project Cost
Firm’s Specific Role in the Project
Names and Roles of Personnel Named in Proposal
Name, Contact Person, Phone Number, and e-mail (if available) of Owner

O O0O0O0Oo

References

Please provide three references for your work within the last 5 years similar to that involved for this
project where your proposed project manager was a member of the project team. Note the cost of
each project. Include all reference contact information.

Schedule
Provide a proposed preliminary schedule and project execution plan based on the time frame
provided in this RFP (completion by September 30, 2018).

Cost
Provide complete line item cost of the project per instructions in the Attachment A Project Manual,
Section 002113, Instructions to Bidders, 1.07, F.

REQUIRED ATTACHMENTS

Resumes of Proposed Personnel on the Project Team

Attachment C: Contractor's Proposal Form

Attachment D: RFP Submission Checklist

Proposed Substitutions (if any) - see Attachment A Project Manual, Section 002113, Instructions to
Bidders 1.07 J, #3.

bl

1.10 PROPOSAL SUBMISSION:

1.10.1 All proposals must be received at SPB no later than 2PM, Central Time, Austin, Texas on the date
specified in the Schedule of Events. The official bid clock in the State Preservation Board reception
area is the sole determiner of the time of day. Proposals received after the proposal deadline will
not be considered. After receipt, only the names of respondents will be made public. Prices and
other proposal details will only be divulged after the contract award.
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1.10.2 If submitting hardcopies, Proposals must be placed in a separate envelope or package and correctly
identified with the RFP number and submittal deadline date and time. It is the Respondent's
responsibility to appropriately mark and deliver the proposal to SPB by the specified date and time.
Proposals submitted via email must contain the RFP number and title in the email subject line.

1.10.3 Receipt of all addenda to this RFP should be acknowledged on the CONTRACTOR'S PROPOSAL

FORM/BID FORM.

1.10.4 All submitted Proposals become the property of SPB after the RFP submittal deadline date.
Proposals submitted constitute an offer for a period of ninety (90) days or the respondent may
agree to the extension of the offer until an award is made by SPB.

1.11 DELIVERY OF PROPQSALS: Proposals must be submitted to SPB by one of the following methods:

By US Mail:

By Overnight/Express Mail:

By Hand Delivery:
(Monday - Friday, 8AM - 5PM)

By Email*:

State Preservation Board
Attn: Purchasing Manager
P.O. Box 13286, Austin, TX 78711

State Preservation Board
Attn: Purchasing Manager
201 E. 14th St., Ste. 950
Austin, TX 78701

State Preservation Board

Attn: Purchasing Manager

Sam Houston State Office Building
201 E. 14th St., 9th Floor, Ste. 950
Austin, TX 78701

SPB.Bids@tspb.texas.gov

* The email subject line should contain the RFP number and title as indicated on the cover page. The State shall
not be responsible for failure of electronic equipment or operator error. SPB takes no responsibility for electronic
Proposals that are captured, blocked, filtered, quarantined or otherwise prevented from reaching the proper
destination email box by the due date/time by any SPB anti-virus or other security software. All proposals
received via email will be acknowledged. If no confirmation is received, contact the SPB Purchasing Dept. at

512-463-5495 to confirm receipt of proposal. It is recommended that Respondent begin the email process well in

advance of the due date/time since most large attachments are quarantined and delayed for security scanning.

1.12 PROPOSAL EVALUATION AND AWARD OF CONTRACT:

1.12.1 The SPB shall award the Contract to the Respondent whose proposal is considered to provide the
best value to the State of Texas, as defined by Texas Government Code, Section 2155.074. The SPB
reserves the right to award the contract without any negotiations. Respondents are strongly
encouraged to provide its best price in its Proposal because the SPB makes no guarantee that there
will be any opportunity to negotiate or provide alternative pricing at any point in the RFP process.
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SPB will not conduct bid/proposal openings or tabulations prior to award of the Contract.

A committee will be established to evaluate the submitted proposals. The evaluation committee
will evaluate and score each proposal based on the criteria stated in this RFP. By submitting a
proposal in response to this RFP, the Respondent accepts the evaluation process and acknowledges
and accepts that scoring of the proposals may involve some subjective judgments by the evaluation
committee.

The evaluation committee will evaluate and score each proposal based on the following criteria:

Criteria Weight
e Firm experience with similar projects 30%
e Project team experience with similar projects 25%
e Proposed schedule/work execution plan 20%
e Cost proposal 25%

e References — Contacted at Owner’s discretion as needed to supplement
information to rank the above.

In compliance with applicable provisions of Texas Government Code §2155.074, 2155.075,
2156.007, 2157.003, and 2157.125, a Respondent's past performance will be also be reviewed on a
pass/fail basis using the Texas Comptroller of Public Accounts (CPA) Vendor Performance Tracking
System. Respondents may fail this selection criterion for any of the following conditions: a score of
less than 90% in the Vendor Performance Tracking System; currently under a Corrective Action
Plan through CPA; having repeated negative Vendor Performance Reports for the same reason;
having purchase orders that have been cancelled in the previous 12 months for non-performance.

Contractor performance information is located on the CPA website at
http://www.window.state.tx.us/procurement/prog/vendor performance/

SPB will conduct reference checks with other entities regarding past performance, in addition to
evaluating performance through the Vendor Performance Tracking System. SPB will examine other
sources of vendor performance including, but not limited to, notices of termination, cure notices,
assessments of liquated damages, litigation, audit reports, and non-renewals of contracts. Any
such investigations shall be at the sole discretion of SPB, and any negative findings, as determined
by SPB, may result in non-award to the Respondent.

The evaluation committee will determine if Best and Final Offers (BAFO) are necessary.
Respondents should provide their best offers in the initial response as award of a contract may be
made without Best and Final Offers. A request for a Best and Final Offer is at the sole discretion of
SPB and will be extended in writing.
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SECTION 2
PROJECT DESCRIPTION

DESCRIPTION: The Capitol Extension Parking Garage is located at the Texas Capitol in Austin, Texas. The
parking garage entrance consists of a cast-in-place concrete retaining wall above the entrance clad
architectural precast concrete panels and architectural precast coping blocks. Since it was originally
constructed, the coping at the west garage entrance has displaced. The work consists primarily of
removing and reinstalling the coping, replacing existing mortar joints with sealant, and waterproofing the
wall. See Attachment A, Project Manual, for a complete description of the work.

PROJECT SCHEDULE: The project must be completed by September 30, 2018.

MEETINGS: The Contractor will be asked to attend one pre-construction meeting, one kick-off meeting,
and at least 2 meetings during the project. The goal of these meetings will be to resolve as many open
issues as possible to keep the Project moving as efficiently as possible.

COORDINATION: The Capitol is a public facility and working office building that often has scheduled special
events. A schedule will be coordinated for necessary access for the duration required to complete the
project as quickly as possible.

SUBCONTRACTORS: Subcontractors providing service under the contract shall meet the same
requirements and level of experience as required of the respondent. No subcontract under the contract
shall relieve the primary respondent of responsibility for the service. If the respondent uses a
subcontractor for any or all of the work required, the following conditions shall apply under the listed
circumstances:

2.5.1 Subcontracting shall be at the respondent's expense.

2.5.2 SPB retains the right to check subcontractor's background and make determination to approve or
reject the use of submitted subcontractors.

2.5.3 The respondent shall be the only contact for SPB and subcontractors. Respondent shall list a
designated point of contact for all SPB and subcontractor inquiries.

2.5.4 For proposals $100,000 or more, Respondents planning to subcontract any portion of the work shall
identify the proposed subcontractors on Attachment E, HUB Subcontracting Plan.

ADDITIONAL CONDITIONS OF THE CONTRACT:

2.6.1 PERFORMANCE & PAYMENT BONDS: If the total contract price exceeds $25,000.00, a Payment Bond
must be furnished by the successful Contractor. It the total contract price exceeds $100,000.00 a
Payment Bond and a Performance Bond must be furnished by the successful Contractor.

2.6.2 INSURANCE REQUIREMENTS: Please see Attachment B, Sample Contract, for complete insurance
requirements. The Contractor must provide the following minimum insurance coverage for this

project:

2.6.2.1 Workers Compensation: Minimum coverage for employer liability as determined by the
Texas Department of Insurance.

2.6.2.2 Commercial General Liability Insurance: $1,000,000 minimum each occurrence limit;
$2,000,000 minimum general aggregate limit.

2.6.2.3 Automobile Liability Insurance for all owned, non-owned, and hired vehicles: Minimum
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combined single limit for bodily injury and property damage of $1,000,000 per
occurrence. Umbrella Liability Insurance for an amount of not less than $2,000,000.00
that provides coverage at least as broad as and applies in excess and follows the form of
the primary liability coverage required hereinabove. The policy shall provide “drop
down” coverage where underlying primary insurance coverage limits are insufficient or
exhausted.

UNIFORM GENERAL CONDITIONS: The Uniform General Conditions and Supplementary
Conditions for the State of Texas, 2015, which can be found online at the Texas Facilities
Commission: (http://www.tfc.state.tx.us/divisions/facilities/prog/construct/formsindex/

PREVAILING WAGE SCHEDULE: The Owner's Prevailing Wage Schedule will be defined by the
following Davis-Bacon Wage Determinations and supersedes the prevailing wage schedule listed
in Attachment A, Project Manual, Section 008100:

e General Decision Number: TX180323 01/05/2018 TX323
Superseded General Decision Number: TX20170323
State: Texas
Construction Type: Building
County: Travis County in Texas.

https://www.wdol.gov/dba.aspx
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SECTION 000121

PROJECT DIRECTORY

Representative

Owner:

Property Contact:

Contractor:

Engineer:

State Preservation Board

State Preservation Board
201 E. 14th Street, Suite 950
Austin, Texas 78701
Attention: Mr. Bob Cash

(512) 463-5390
E-mail: Bob.Cash@tspb.state.tx.us

To Be Determined

Building Diagnostics, Inc.

327 Congress Ave., Suite 630

Austin, Texas 78701

Attention: David H. Nicastro, P.E.
(512) 474-0400

E-mail: DNicastro@BuildingDX.com

END OF PROJECT DIRECTORY

Building Diagnostics Project No. 111-3820-A02

© June 26, 2016
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SECTION 002113
INSTRUCTIONS TO BIDDERS
1.01 DEFINED TERMS

A. The term “Successful Bidder” means the Bidder to whom Owner makes an award,
on the basis of Owner's evaluation as hereinafter provided.

B. The term *“Project Manual” includes the Instructions to Bidders, Bid Form,
Specifications, Drawings, and the proposed Contract Documents (Construction
Agreement, General Conditions, and Supplementary Conditions), including

Addenda.
1.02 COPIES OF PROJECT MANUAL
A. Neither Owner nor Engineer assumes responsibility for errors or

misinterpretations resulting from the use of incomplete sets of printed or copied
Project Manuals.

B. Owner and Engineer provide the Project Manual on the above terms only for the
purpose of obtaining Bids on the Work, and do not confer a license or grant for
other use.

1.03 QUALIFICATIONS OF BIDDERS
A. In addition to Contractor’s Qualifications required to be submitted with Bid,

Engineer or Owner may seek additional documentation to verify a Bidder’s
qualifications. If specifically requested in writing, Bidder shall submit the
following information on 8-1/2-inch by 11-inch copy paper, wherever

practicable.

1. Evidence of membership in the Sealant, Waterproofing, and Restoration
Institute (SWRI).

2. Current financial statements (including P&L and balance sheet) for current

year to date and last fiscal year.

3. A standard insurance certificate showing Bidder's carrier(s) and amounts
of coverage. A Standard Accord Form may be used to present this
information, with the necessary changes specified in the General and
Supplementary Conditions. Owner may elect to have Bidder submit entire
policies for inspection.

4. A list of citations issued by regulatory agencies. If none, so state.

A list of assessed penalties or liquidated damages, and the project(s) on
which they occurred. If none, so state.

6. Company brochures or other marketing literature desired by Bidder to be
considered by Owner. If not on 8-1/2 x 11 copy paper, submit 3 originals.
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1.04 EXAMINATION OF PROJECT MANUAL AND SITE
A. It is the responsibility of each Bidder before submitting a Bid to:
1. Examine the Project Manual thoroughly.

2. Visit the site to become familiar with local conditions that may affect cost,
progress, performance or furnishing of the Work. Coordinate on-site
investigations with the Property Contact. Do not visit the site without
receiving authorization.

3. Consider federal, state and local laws and regulations that may affect cost,
progress, and performance of the Work.

4. Study and carefully correlate Bidder's observations with the Project
Manual.

5. Notify Engineer in writing of each discovered conflict, error, omission, or

discrepancy in the Project Manual.

6. Make or obtain explorations, tests and data concerning physical conditions
(surface and subsurface), at or contiguous to the site, or otherwise that
may affect cost, progress, performance or furnishing of the Work and that
Bidder deems necessary to determine its Bid for performing and
furnishing the Work in accordance with the time, price and other terms
and conditions of the Project Manual.

B. The land upon which the Work is to be performed, rights-of-way and easements
for access thereto and other land designated for use by Bidder in performing the
Work are identified in the Project Manual. All additional land and access thereto
required for temporary construction facilities or storage of materials and
equipment shall be provided by Bidder.

1.05 CONTRACT TIME

A Set forth in the Bid Form the number of days within which, or the dates by which,
Bidder proposes the Work to be substantially completed and also completed and
ready for final payment (the proposed Contract Time).

B. The proposed Contract Time shall be sufficient to complete the Work, including a
reasonable number of days without work due to inclement weather, based on the
prevailing climatic conditions.

1. The mutually agreed actual Contract Time will be stated in the executed
Construction Agreement.

1.06 PROPOSED SUBSTITUTIONS

A. Proposed substitutions will be considered if presented with the Bid and the Bidder
demonstrates that one of the following applies:

1. There is a compelling reason that benefits the Owner, such as cost savings,
superior availability, or anticipated improved performance; or
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1.07

A

2. If no product was specified in the Project Manual to fulfill a particular
requirement, or was specified by reference standards or description only,
then products submitted meeting the specified requirements will be
considered.

3. If a product states “or approved equal”, then products submitted of the
same type and quality will be considered.

Submit with Bid an itemized list of proposed substitutions for the Owner's
consideration, including the corresponding changes and/or deviations from the
Project Manual.

Substitutions will be considered only if Bidder also submits a Bid that contains
prices for the specified products and procedures.

Requests for substitutions accompanied by insufficient or incomplete data will not
be considered. No substitution will be considered unless request includes:

1. A complete description of the proposed substitution.
2. The name of the material or equipment for which it is to be substituted

3. Drawings, cuts, samples, performance and test data, and other data or
information necessary for a complete evaluation.

4. The resulting increase or decrease in the Proposed Contract Price and
Contract Time.

Submission of a proposed substitution shall constitute a representation by Bidder
that Bidder has investigated the proposed product and determined that it meets or
exceeds the requirements of the specified product.

If proposed substitutions are not accepted in writing by Engineer or Owner, the
Work shall be completed with the products and procedures specified for the
original Proposed Contract Price.

BID FORM

The Bid Form will be supplied separately to Bidders, and is incorporated by
reference in the Project Manual. Complete all blanks on the Bid Form.

Execute Bids by corporations in the corporate name by the president or a vice-
president (or other corporate officer accompanied by evidence of authority to
sign), and attestation by the secretary. Execute Bids by partnerships in the
partnership name and signed by a partner, whose title shall appear under the
signature.

Acknowledge receipt of Addenda on the Bid Form.

Indicate the official address of Bidder and telephone number for communications
regarding the Bid.

The Proposed Contract Price governs the Bid; it shall be all-inclusive, including,
but not limited to, labor, materials, supervision, overhead, profit, bonding,
permits, and other reasonably foreseeable costs.
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For evaluation purposes and as the basis for future add/deduct negotiations, also
list individual prices and quantities for the work items requested on the Bid Form.
The total of these items must equal the Proposed Contract Price, and must
accurately reflect the apportionment of the Bid, including overhead, profit,
scaffolding, protection, and other “general condition” items, unless a line is
provided for separating out items. Similarly, mobilization costs shall be
apportioned throughout the project and not front-loaded, unless a line is provided
for separating out this item.

Where given, use the quantities provided for Bidding; if provided quantities are
later determined to be inaccurate, an equitable adjustment will be made in the
Contract Price by multiplying Bidder’s unit rate price times the actual quantity
performed; no other pricing will be considered for changes in the Contract Price.
If a quantity is not provided, Bidder shall make an independent study to estimate
the actual quantity; no Change Order will be considered to correct inaccurate
quantities estimated by Bidder.

Discrepancies in the multiplication of units of work and unit prices, or between
the indicated sum of a column of figures and the correct sum thereof, will be
resolved as most favorable to Owner.

Exclusions listed on the Bid Form or in a separate document submitted with the
Bid Form may render the Bid non-responsive and disqualify Bidder. However,
proposed substitutions, including those regarding logistical and contractual issues,
will be considered if they are submitted in compliance with the requirements for
Substitutions in Section 013301.

1. Standard “mold” exclusions due to insurance coverage limitations are
acceptable if and only if submitted with Bid.

2. If exclusions are submitted by Contractor and accepted by Owner, they
will be incorporated into the final Contract Documents. Exclusions
submitted but not incorporated into the final Contract Documents shall be
null and void.

Submit with the completed Bid Form those documents required in these Project
Manual. Bids received without the required documentation are subject to
disqualification. In particular, the following submittals are listed for Bidder’s
convenience; this list may not be exhaustive or comprehensive:

1. Preliminary schedule.

2. Identification of trees or landscaping for Owner to trim or remove to
facilitate the work, as specified in Section 013001 (if any).

Proposed substitutions (if any).
4. “Mold” or other insurance-related exclusion (if any).
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1.08 BIDDER’S REPRESENTATIONS
A. The submission of a Bid shall constitute a representation by Bidder that:

1. The Project Manual is sufficient in scope and detail to indicate and convey
understanding of terms and conditions for performance and furnishing of
the Work and investigations.

2. Bidder has familiarized itself with the nature and extent of the Project
Manual, Work, site, locality, and local conditions and laws and regulations
that may affect cost, progress, performance or furnishing of the Work.

3. Bidder has obtained and carefully studied (or assumes responsibility for
obtaining and carefully studying) examinations, investigations,
explorations, tests and studies (in addition to or which pertain to the
physical conditions at the site or otherwise may affect the cost, progress,
performance or furnishing of the Work) as Bidder considers necessary for
the performance or furnishing of the Work at the Contract Price, within
the Contract Time and in accordance with the other terms and conditions
of the Project Manual and no additional examinations, investigations,
explorations, tests, reports or similar information or data are or will be
required by Bidder.

4. Bidder has correlated the results of observations, examinations,
investigations, explorations, tests, reports and studies with the terms and
conditions of the Project Manual.

5. Bidder has given Engineer written notice of conflicts, errors, omissions, or
discrepancies that it has discovered in the Project Manual and the written
resolution thereof by Engineer is acceptable to Bidder.

6. This Bid is genuine and not made in the interest of or on behalf of an
undisclosed person, firm or corporation, and is not submitted in
conformity with any agreement or rules of any group, association,
organization, or corporation; Bidder has not directly or indirectly induced
or solicited another Bidder to submit a false or sham bid; Bidder has not
solicited or induced a person, firm or corporation to refrain from bidding;
and Bidder has not sought by collusion to obtain for itself an advantage
over another Bidder or over Owner.

7. If its Bid is accepted, Bidder will enter into a Construction Agreement
with Owner in the form included in the Project Manual to perform and
furnish Work as specified or indicated in these Project Manual for the
Contract Price and within the Contract Time indicated in this Bid and in
accordance with the other terms and conditions of the Project Manual.

8. The Work of each item awarded will be completed, including punch-list
items, and ready for final payment within __ 10  calendar days from the
date of Substantial Completion.
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0. Bidder will complete the Work for the prices stated in the Bid Form. Each
lump sum price represents a guaranteed not-to-exceed amount, including
applicable permits, materials, labor, equipment, and services necessary for
and incidental to the execution and completion of the Work.

PART 2 - PRODUCTS
Not Used
PART 3 - EXECUTION

Not Used
END OF INSTRUCTIONS TO BIDDERS
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SECTION 007401
SITE RULES

These rules apply to contractors performing work on this site, and are not specific to this Project;
therefore, if these rules conflict with other provisions of these Contract Documents, these generic
rules shall be considered subordinate to the specific requirements for this Project as disclosed in
these Contract Documents.

1.

10.

Parking: Contractor will be issued a limited number of swipe cards for complimentary
parking at the Capitol Visitors Parking Garage. There is no charge for the cards, but
Contractor agrees to pay $5.00 for each swipe card that is not returned to SPB at the
conclusion of the project.

Smoking: All state office buildings in the Capitol Complex are designated clean-air
facilities by law. Smoking is not permitted inside or within 15 feet of any entrance.

Radios/Music: Contractor's use of audio equipment is prohibited on the premises.

Clean-up: All clean-up of tools and equipment must be accomplished off-site and not on
the Capitol Grounds or in any building. Contractor shall not dispose of any hazardous
chemicals or any type of solids using the State's sanitary or storm sewer systems. All
construction debris and trash must be removed from the construction area daily using
covered carts.

Layout and Storage: Contractor shall only use the confines of the limits of construction
for storage, layout, staging, supplies, materials, equipment, assemblies, and work.

Electrical Power: Limited electricity is available at the work site. Contractor must
provide any additional power necessary for the work using generators or batteries.

Domestic Water: Non-potable water is available on-site and Contractor will coordinate
with the State Preservation Board for access. Contractor must provide hoses as necessary.
If hoses cross sidewalks, Contractor may be required to provide temporary ramps or other
protections to avoid a tripping hazard. Contractor shall not connect to any hose bib
without authorization from SPB.

Safety: Contractor shall provide a safe working environment at all times inside the
designated construction area. Signage and caution tape should be employed at all times to
prevent visitors and unauthorized personnel from entering the construction area or
crossing the pathway of vehicles entering or exiting the construction area. The Contractor
is advised that visitors are usually present during the work day and advised to be aware of
visitors during any work performance.

Site Protections: Contractor shall take all necessary precautions to protect all existing
landscape elements and underground utilities during the work. This includes turf,
manholes, irrigation, electrical, plumbing, storm sewer, etc. Weight distribution mats
shall be used under heavy equipment at all times. Curbs must be protected with custom
ramps and all vehicles must use the ramps. Contractor is responsible for any loss due to
damage to, or destruction of, any landscape, hardscape, or utilities in the work area.

Signs: Contractor shall provide all signs needed and maintain them throughout the
project. For this project, signs must address the following issues:
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a) Define the boundaries of the Construction Area.
b) Define required safety measures within Construction Area (e.g., hardhats).
¢) Prohibit unauthorized personnel inside the Construction Area.

The Contractor may also attach to the construction fence up to two (2) copies of a Project
Sign. Typically, Project Signs include a project title, graphic image of the completed
project, name of the general contractor, etc. The sign should NOT include a completion
date. The design for all signs must be submitted to SPB for approval prior to fabrication
or posting of the sign.

11. Schedule and Work Plan: Prior to commencing work, Contractor shall obtain approval
from SPB of a schedule and work plan which demonstrates how the work will be
accomplished in the allotted time and meet all requirements of the SPB.

12. Modifications to Special Conditions: Changes to the requirements of the Special
Conditions may be approved by SPB after review and discussion of the Schedule and
Work Plan, depending on the hardships presented in accomplishing the work. SPB may
make additional expectations of the Contractor in response to changes in the scope of
work occurring after the execution of this document.

13. Forced Delays: SPB may stop the work temporarily at any time for any reason. Forced
delays occur rarely when the Contractor's work is impacting Capitol operations in a
negative way (i.e., disrupting a meeting in a nearby building, disrupting the free flow of
traffic on Capitol Drives, etc.)

14. Construction Area Security: Contractor shall secure the construction area at the end of
each workday to prevent unauthorized access. Contractor shall provide SPB 24-hour
access to the site, including a key or combination to the lock on the construction area
gate.

15. Trees: The ability of the SPB to cure construction injuries on trees is very limited, so the
Contractor's focus shall be on the prevention of damage. Contractor shall take all
necessary precautions to protect trees and their roots from damage. To the extent
possible, root zones shall be kept free of equipment and materials. Any necessary
trimming shall be performed only with prior approval from SPB. In addition, Contractor
shall employ the following protective measure for the two Live Oak trees adjacent to the
work site:

a) Root Buffer: For areas under tree canopies that are inside the construction fence
AND will be accessed by any heavy equipment & load (total weight over 5,000
Ibs.,) a temporary buffer is required and shall cover the root zone and remain in
place at the specified thickness until the final grading stage. The protective buffer
shall consist of shredded wood chips spread over the roots at a minimum of 6
inches in depth and layered by 3/4-inch quarry gravel to stabilize the 3/4-inch
plywood sheets laid on top. Steel plates can also be used, in lieu of plywood.
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b) Mulch Ring: After final grading of the site, provide mulch (Texas Native Mulch -
color Black, or approved equal) to a depth of 4 inches, in an 8-foot diameter circle
around the base of the trees.

END OF SITE RULES
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SECTION 008100

SPECIAL GENERAL CONDITIONS TO THE
STATE OF TEXAS 2010 EDITION OF THE
UNIFORM GENERAL CONDITIONS FOR

CONSTRUCTION CONTRACTS

22.2 Page 6, Article 2, Item 2.2.1.2 add new Subparagraph 2.2.1.2.1:
2.2.1.2.1: Owner’s Prevailing Wage Schedule will be defined by the Davis-
Bacon Wage

Determinations dated June 16, 2016

#

#

General Decision Number: TX160323 06/17/2016 TX323

Superseded General Decision Number: TX20150323
State: Texas

Construction Type: Building

County: Travis County in Texas.

BUILDING CONSTRUCTION PROJECTS (does not include single family
homes or apartments up to and including 4 stories).

Note: Under Executive Order (EO) 13658, an hourly minimum wage
of $10.15 for calendar year 2016 applies to all contracts
subject to the Davis-Bacon Act for which the solicitation was
issued on or after January 1, 2015. If this contract is covered
by the EO, the contractor must pay all workers in any
classification listed on this wage determination at least
$10.15 (or the applicable wage rate listed on this wage
determination, if it is higher) for all hours spent performing
on the contract in calendar year 2016. The EO minimum wage rate
will be adjusted annually. Additional information on contractor
requirements and worker protections under the EO is available
at www.dol.gov/whd/govcontracts.

Modification Number Publication Date
0170872016
01/15/2016
0371872016
05/27/2016
06/17/2016

A WNEFO

ASBEO087-014 01/01/2016

Rates Fringes
ASBESTOS WORKER/HEAT & FROST
INSULATOR (Duct, Pipe and
Mechanical System Insulation)....$ 21.57 10.02
Building Diagnostics Project No. 111-3820-A02 State Preservation Board
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BOILO074-003 01/01/2014

Rates
BOILERMAKER. . . . oo i e e e e e e o $ 23.14
CARP1266-002 04/01/2014
Rates
CARPENTER (Excludes
Acoustical Ceiling
Installation, Drywall
Hanging, Form Work, and Metal
Stud Installation)............... $ 20.75
ELEC0520-005 06/01/2015
Rates
ELECTRICIAN
Excludes Installation of
Sound and Communication
Systems. ... $ 27.15
Low Voltage Wiring Only..... $ 27.15
ELEV0133-002 01/01/2016
Rates
ELEVATOR MECHANIC. ... ... ... ... $ 37.76

Fringes

Fringes

Fringes

8%+5.71
8%+5.71

Fringes

29.985+a

Footnote: A. 6% under 5 years based on regular hourly rate
for all hours worked. 8% over 5 years based on regular

hourly rate for all hours worked.

New Year"s Day, Memorial Day, Independence Day,

Labor Day,

Thanksgiving Day, the Friday after Thanksgiving Day,

Christmas Day, and Veterans Day.

ENG10450-002 04/01/2014

Rates Fringes
POWER EQUIPMENT OPERATOR
Cranes. .. ..o i $ 34.85 9.85
CIRONOOB4-011 06/01/2015
Rates Fringes
IRONWORKER, ORNAMENTAL........... $ 23.02 6.35
« PLUMO286-010 05/30/2016
Rates Fringes
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PIPEFITTER (Including HVAC
Pipe Installation)............... $ 28.03 12.43

SFTX0669-002 01/01/2016

Rates Fringes
SPRINKLER FITTER (Fire
Sprinklers). ... ... ... ... ... $ 27.43 22.52
SHEE0067-007 07/01/2015
Rates Fringes
SHEET METAL WORKER
Excludes HVAC Duct
Installation................ $ 24.38 13.74
HVAC Duct Installation Only.$ 24.38 13.74
SUTX2014-049 07/21/2014
Rates Fringes
BRICKLAYER. . ..o i e e ee s $ 20.07 0.00
CARPENTER (Acoustical Ceiling
Installation Only) ... .. ... ...... $ 14.00 0.00
CARPENTER (Form Work Only)....... $ 15.62 0.05
CEMENT MASON/CONCRETE FINISHER...$ 15.71 0.00
DRYWALL FINISHER/TAPER........... $ 17.06 4.43
DRYWALL HANGER AND METAL STUD
INSTALLER. . . .o ii e i e e e $ 17.47 3.45
ELECTRICAL INSTALLER (Sound
and Communication Systems)
(Excludes Wiring)................ $ 18.00 2.30
FLOOR LAYER: Carpet............. $ 21.88 0.00
GLAZIER. . o i i $ 12.83 0.00
HVAC MECHANIC (HVAC Unit
Installation Only) ... ... ...... $ 23.78 6.89
IRONWORKER, REINFORCING.......... $ 12.27 0.00
IRONWORKER, STRUCTURAL........... $ 20.73 5.24
LABORER: Common or General...... $ 11.44 0.00
LABORER: Mason Tender - Brick...$ 12.22 0.00
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LABORER: Mason Tender -

Cement/Concrete. .. ... ... .....-. $ 11.85 0.00
LABORER: Pipelayer.............. $ 12.45 0.00
LABORER: Roof Tearoff........... $ 11.28 0.00
OPERATOR:

Backhoe/Excavator/Trackhoe. ... ... $ 19.43 3.49
OPERATOR: Bobcat/Skid

Steer/Skid Loader................ $ 13.00 0.00
OPERATOR: Bulldozer...._.......... $ 14.00 0.00
OPERATOR: Drilldl.__ .. ... ... . _.... $ 14.50 0.00
OPERATOR: Forklift._..._ ... .__..._. $ 16.64 6.26
OPERATOR: Grader/Blade.......... $ 19.30 0.00
OPERATOR: Loader................ $ 14.00 0.00
OPERATOR: Mechanic........_...... $ 18.75 5.12
OPERATOR: Paver (Asphalt,

Aggregate, and Concrete)......... $ 16.03 0.00
OPERATOR: Roller..._..._ ... .._..... $ 11.25 0.00

PAINTER (Brush, Roller and
Spray), Excludes Drywall

Finishing/Taping................. $ 18.76 6.35
PLUMBER, Excludes HVAC Pipe

Installation. .............oooonn. $ 23.57 6.37
ROOFER. . oo i oo $ 12.00 0.00
TILE FINISHER. . . . .. .. ... ._..... $ 11.32 0.00
TILE SETTER. - - oo oo i i i i oo oo $ 16.35 0.00
TRUCK DRIVER: Dump Truck........ $ 12.39 1.18
TRUCK DRIVER: Flatbed Truck..... $ 19.65 8.57
TRUCK DRIVER: Semi-Trailer

Truck. . oo $ 12.50 0.00
TRUCK DRIVER: Water Truck....... $ 12.00 4.11
WATERPROOFER. . - .. oo oo ... $ 16.30 0.06

WELDERS - Receive rate prescribed for craft performing
operation to which welding is incidental.
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Unlisted classifications needed for work not included within
the scope of the classifications listed may be added after
award only as provided in the labor standards contract clauses

(29CFR 5.5 (a) (1) (ii))-

The body of each wage determination lists the classification
and wage rates that have been found to be prevailing for the
cited type(s) of construction in the area covered by the wage
determination. The classifications are listed in alphabetical
order of "identifiers” that indicate whether the particular
rate is a union rate (current union negotiated rate for local),
a survey rate (weighted average rate) or a union average rate
(weighted union average rate).

Union Rate ldentifiers

A Tour letter classification abbreviation identifier enclosed
in dotted lines beginning with characters other than "SU" or
"UAVG" denotes that the union classification and rate were
prevailing for that classification in the survey. Example:
PLUM0198-005 07/01/2014. PLUM is an abbreviation identifier of
the union which prevailed in the survey for this
classification, which in this example would be Plumbers. 0198
indicates the local union number or district council number
where applicable, i.e., Plumbers Local 0198. The next number,
005 in the example, is an internal number used in processing
the wage determination. 07/01/2014 is the effective date of the
most current negotiated rate, which in this example is July 1,
2014.

Union prevailing wage rates are updated to reflect all rate
changes in the collective bargaining agreement (CBA) governing
this classification and rate.

Survey Rate ldentifiers

Classifications listed under the "SU" identifier indicate that
no one rate prevailed for this classification in the survey and
the published rate is derived by computing a weighted average
rate based on all the rates reported in the survey for that
classification. As this weighted average rate includes all
rates reported in the survey, it may include both union and
non-union rates. Example: SULA2012-007 5/13/2014. SU indicates
the rates are survey rates based on a weighted average
calculation of rates and are not majority rates. LA indicates
the State of Louisiana. 2012 is the year of survey on which
these classifications and rates are based. The next number, 007
in the example, is an internal number used in producing the
wage determination. 5/13/2014 indicates the survey completion
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date for the classifications and rates under that identifier.

Survey wage rates are not updated and remain in effect until a
new survey is conducted.

Union Average Rate ldentifiers

Classification(s) listed under the UAVG identifier indicate
that no single majority rate prevailed for those
classifications; however, 100% of the data reported for the
classifications was union data. EXAMPLE: UAVG-OH-0010
08/29/2014. UAVG indicates that the rate is a weighted union
average rate. OH indicates the state. The next number, 0010 in
the example, is an internal number used in producing the wage
determination. 08/29/2014 indicates the survey completion date
for the classifications and rates under that identifier.

A UAVG rate will be updated once a year, usually in January of
each year, to reflect a weighted average of the current
negotiated/CBA rate of the union locals from which the rate is
based.

WAGE DETERMINATION APPEALS PROCESS

1.) Has there been an initial decision in the matter? This can
be:

* an existing published wage determination

* a survey underlying a wage determination

* a Wage and Hour Division letter setting forth a position on
a wage determination matter

* a conformance (additional classification and rate) ruling

On survey related matters, initial contact, including requests
for summaries of surveys, should be with the Wage and Hour
Regional Office for the area in which the survey was conducted
because those Regional Offices have responsibility for the
Davis-Bacon survey program. If the response from this initial
contact is not satisfactory, then the process described in 2.)
and 3.) should be followed.

With regard to any other matter not yet ripe for the formal
process described here, initial contact should be with the
Branch of Construction Wage Determinations. Write to:

Branch of Construction Wage Determinations
Wage and Hour Division

U.S. Department of Labor

200 Constitution Avenue, N_W.

Washington, DC 20210

2.) If the answer to the question in 1.) is yes, then an
interested party (those affected by the action) can request
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review and reconsideration from the Wage and Hour Administrator
(See 29 CFR Part 1.8 and 29 CFR Part 7). Write to:

Wage and Hour Administrator
U.S. Department of Labor

200 Constitution Avenue, N.W.
Washington, DC 20210

The request should be accompanied by a full statement of the
interested party"s position and by any information (wage
payment data, project description, area practice material,
etc.) that the requestor considers relevant to the issue.

3.) ITf the decision of the Administrator is not favorable, an
interested party may appeal directly to the Administrative
Review Board (formerly the Wage Appeals Board). Write to:

Administrative Review Board
U.S. Department of Labor

200 Constitution Avenue, N_W.
Washington, DC 20210

4.) All decisions by the Administrative Review Board are final.

END OF SPECIAL GENERAL CONDITIONS
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SECTION 011101
SUMMARY OF WORK

PART 1 - GENERAL
1.01 DESCRIPTION

A

The Capitol Extension Garage is located at the Texas State Capitol in Austin,
Texas. It is part of the Capitol Extension project. The garage entrance consists of
a cast-in-place concrete retaining wall above the entrance clad architectural
precast concrete panels and architectural precast coping blocks (coping). Since it
was originally constructed, the coping at the west garage entrance has displaced.

The Work consists primarily of removing and reinstalling the coping, replacing
existing mortar joints with sealant, and waterproofing the wall.

The Work summarized in this Section 011101 is provided as a convenience and
may not be inclusive of all specified work.

Reference the Drawings for graphical depiction of the locations where Work is to
be completed and the relationship and orientation of components. The purpose of
the Drawings is to show the finished configuration of the Work, and not the
intermediate steps, means, and methods in executing the Work. The Drawings
show typical details, and are not intended to show complete details in every
respect.

Anything mentioned in the Specifications and not shown on the Drawings, or
shown on the Drawings and not mentioned in the Specifications, shall be of like
effect as if shown or mentioned in both.

1.02 DISCLOSURES

A

The following disclosures are listed for Contractor’s convenience, and may not be
exhaustive or comprehensive. This partial summary of disclosures shall not be
construed as representing that either Engineer or Owner believes there is no other
information that would be valuable to Contractor, nor shall it relieve Contractor of
its obligation to perform its own independent study before submitting a Bid, as
specified in Section 002113.

1. The soil surrounding the site may be soft. Include in Contract Time and
Contract Price adequate contingency for protection of landscaping.

1.03  WORK INCLUDED

A. Base Bid: Furnish materials, labor, equipment, and services necessary for
and incidental to the execution and completion of the following Work.
1. Section 013001 — Administrative Requirements
a) Inspect concrete for distress, such as scratches, cracks, holes, or
spalls. Mark distress on drawings and record on video; submit
distress drawings and video with Pre-Job Damage Survey
(Section 013001). Review distress with Engineer prior to
performing remedies.
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Section 015001 — Temporary Facilities and Controls

a) Provide barricading, access equipment, and permits.

Section 017401 — Cleaning and Waste Management

a) Clean exterior surface of the coping and adjacent sidewalks at
completion of Work.

Section 024113 — Selective Demolition

a) Remove existing soil, plants, and irrigation systems to expose
cast-in-place (CIP) concrete wall and slab.

b) At completion of other work, re-install soil, plants, and irrigation
systems, keeping soil below bottom of coping-to-CIP concrete
wall joint.

Section 033110 — Coping and Guardrail Repairs

a) Remove and store guardrails.

i. Repair damage to guardrails. Provide touch-up painting
as necessary to match existing paint according to Section
099101.

b) Remove and store all coping above Capitol Extension Garage
west entrance.

I. Remove mortar and grout from coping and top of wall.

ii. Drill holes in coping for dowel installation.

c) Remove mortar and grout from architectural precast panels and
CIP concrete.

d) Install dowels in top of CIP concrete wall.

e) Install waterproofing membrane in accordance with Section
071252.

f) Re-install coping in new mortar bed on top of architectural

precast panels and CIP concrete.

I. If concrete is damaged during removal, repair concrete.

) Install sealant according to Section 079201.
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6. Section 071252 — Waterproofing

a) Clean and decontaminate existing surfaces to accept
waterproofing.

b) Repair concrete according to Section 030141.

C) Install sheet metal over cavity to bridge gap between top of
architectural precast concrete panel and CIP concrete wall.

d) Install waterproofing membrane at top of wall and down CIP
concrete wall to slab.

e) Terminate edges and joints with liquid membrane.

f) Install liquid membrane at dowels.

9) Install drainage composite and protection course.

h) Install counterflashing.

7. Section 079201 — Sealant Installation and Replacement
a) Install sealant at joints at re-installed coping. Remove grout or

mortar from joint if remaining after reinstallation of coping.
Ensure joints are clean. In particular, the following joints are
listed for Bidder’s convenience; this list may not be exhaustive
or comprehensive:

I. Coping-to-coping.

ii. Coping-to-CIP concrete.

iii. Coping-to-architectural precast panels.

b) Install fillet profile sealant in joints at coping-to-guardrail.

8. Section 099101 — Remedial Painting

a) Provide touch-up paint at guardrails locations of damaged paint
to match existing.

1.04 SUBCONTRACTORS

A. Contractor is responsible for the work performed by Subcontractors, including
work performed by Owner’s preferred vendors listed above if they are retained as
Subcontractors.

B. Subcontractors are subject to acceptance by Owner.
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1.05 COMMENTARY

A. Where used in these Specifications, "Commentary"” provides supplemental, non-
mandatory information to assist Contractor to interpret these Specifications.
Commentary is set off from the text of the specifications by a box, and is not part
of the Contract Documents.

1.06 GENERAL REQUIREMENTS

A. The Sections of Division 1 — General Requirements govern the execution of all
Sections of the Specifications.

B. Commencing the Work of each Section implies that Contractor has inspected and
accepts the existing conditions, and that all pertinent RFIs have been answered
sufficiently in accordance with Section 014301.

PART 2 - PRODUCTS

Not Used
PART 3 - EXECUTION
Not Used
END OF SECTION
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SECTION 013001
ADMINISTRATIVE REQUIREMENTS

PART 1 - GENERAL

1.01

A

H.

MEETINGS AND COMMUNICATION

Attend all meetings called by Property Contact or Engineer. Contractor’s
representative at meetings shall have authority to bind Contractor, Subcontractors
and suppliers to revisions, modifications, and decisions agreed upon.

1. In addition to other meetings called from time to time, progress meetings
will be held weekly during the Contract Time.

Advise Engineer at least 24 hours in advance of progress meetings regarding
items to be added to the agenda.

Meetings will be scheduled a minimum of 48 hours in advance, unless agreed
otherwise by all attendees.

Initiate no communication (including meetings or telephone calls) directly with
Owner or Property Contact, except where specifically required by these
Specifications or regarding safety or an emergency. Engineer is the designated
administrator of the Contract Documents, and shall be contacted prior to other
parties for communication other than coordination of the Work.

If anyone becomes injured at the site related to the Project, immediately notify
Engineer and Property Contact by telephone; follow up within 24 hours with a
written incident report, providing the cause of the injury, the person injured, and
the actions taken.

Some project communication will use electronic mail (email). Maintain an email
account during the Project.

Property Contact and Owner authorize the Contractor to contact them by
telephone, fax, and e-mail concerning this Project (subject to the restrictions
outlined above). Similarly, Contractor authorizes Engineer, Property Contact, and
Owner to contact Contractor by telephone, fax, and e-mail concerning this
Project. No further authorization will be required to comply with “do not call”
laws or similar rule.

Contractor shall reply to telephone or email messages within 2 business days after
being sent by Owner or Engineer.

1.02 SCHEDULE

A Divide the Work into zones, and identify each zone with a unique number. Submit
large-scale drawings identifying the zones.

B. Submit a “graphic schedule” on building plan or elevation drawings showing
projected future and actual past start and completion dates for each identifiable
part of the Work in each Zone.
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C.
D.

Submit initial schedule before mobilizing to the site to commence the Work.

Submit an updated schedule each time the previously submitted schedule becomes
inaccurate, but no less often than with each application for payment.

1.03 COORDINATION, SEQUENCING, AND SCHEDULING

A

B.

Coordinate the Work with Property Contact and conduct work in a manner to
minimize inconvenience to tenants and management and to expedite the Work.

Working Hours for this project are defined as 8:00 a.m. to 5:00 p.m. Monday
through Friday. Notify Property Contact at least 48 hours in advance to coordinate
Work to be performed outside of Working Hours (“After-Hours”).

The work will require closure at the west garage entrance. Coordinate with the
Property Contact to schedule After-Hours work as necessary to complete the
project.

Schedule work within 30 feet of the air intakes (or any louver or vent that might
allow air into the building) to be performed when the fans are shut down.
Coordinate schedule with Property Contact.

Sprinkler systems that wet the substrate will need to be shut off a minimum of 48
hours prior to application of sealant or any water sensitive materials. Inform
Property Contact at least 48 hours in advance of desired shut off time and verify
that sprinklers do not wet the work zones. As soon as possible after installed
material cures, inform Property Contact to re-activate sprinklers.

Notify Property Contact at least 48 hours in advance of areas that may be required
to be restricted from public access, including parking spaces.

Provide sufficient and adequate materials, personnel, and equipment to facilitate
rapid completion of the Work without undue delays.

Coordinate scheduling, submittals, and Work of the various Sections of the
Specifications to ensure efficient and orderly sequence of installation of
interdependent construction elements.

Coordinate and schedule phases of the Work of the Contract Documents with
Property Contact, Engineer, Subcontractors, material suppliers and other parties
as necessary to ensure the smooth and orderly transition of separate phases and to
meet the schedule and requirements of Owner.

To avoid conflict of operations or delay in completion of the Work, Engineer may
provide Contractor with non-binding recommendations pertaining to the methods,
sequencing, and priority of the operations, without taking responsibility for the
execution or results thereof. Engineer will not be responsible for nor have control
or charge over the acts or omissions of Contractor; Contractor shall remain solely
liable for performance.
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1.04 DAILY CHECK-IN PROCEDURES

A. Each day, ensure that Superintendent checks-in (at minimum) via telephone call
with the Property Contact.

B. Wear Owner-provided badges (if any) conspicuously while working at site.
1.05 LAVATORIES

A Contractor is allowed to use lavatory facilities at the 1st floor of the Sam Houston
State Office Building (located at 201 E. 14th Street).

B. Contractor may be charged for damage to lavatory facilities or cleaning resulting
from soiling greater than experienced through normal use by tenants.

C. If lavatories are damaged or soiled, Contractor will need to provide a portable
lavatory for their use at 13th Street and Colorado, near the Capitol Loading Dock,
for the remainder of the project. Exact location shall be coordinated with Property

Contact.
1.06 STORAGE
A. Supply temporary, secure storage required for equipment and materials for the
duration of Project within the barricaded work area.
B. Coordinate exact location of temporary storage with Property Contact.
C. Coordinate delivery of materials with Property Contact.

1. Drivers and their vehicles entering through North Gate (located at 15th
Street and Congress Avenue) are subject to screening by the Department
of Public Safety. This may include personal background checks of drivers
and vehicle inspections.

2. Notify Property Contact at least 48 hours in advance if a vehicle needs to
enter through the North Gate and submit the following information for
each vehicle:

a) Driver’s full name (first, last, middle initial).
b) Make, model, and license plate of vehicle.
1.07 PARKING

A. The Owner will provide limited parking to the Contractor. Coordinate parking
with Property Contact before commencing work.

B. Do not leave Contractor vehicles on site or in garage overnight without the
Property Contact's consent.

1.08 TRASH DISPOSAL

A. It is acceptable to use Owner’s trash disposal systems for small amounts of trash
(no more than 3 bags daily). Do not place “non-compactable” construction debris
(like concrete or bricks) in Owner’s dumpster.

B. Remove from the site materials that overfill the dumpster.
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1.09 CHANGES TO SCOPE OF WORK

A.

The Specifications and Drawings reflect existing conditions to the best of Owner's
and Engineer's knowledge. Should minor conditions be encountered which are not
exactly as indicated, Contractor shall make modifications to the scope of work as
required at no additional cost to Owner.

To achieve satisfactory performance from the Work, it may be necessary to
conduct unanticipated minor work items encountered during the course of the
Work. On behalf of Owner, Engineer will suggest additional work items as
appropriate. No Change Orders for additional payment will be considered for
additional work items unless they represent a substantial change to the scope of
Work.

For substantial changes, promptly submit a Change Proposal, including changes
in scope, price, or time. Change Proposal pricing shall be broken out and
calculated as follows:

1. Contractor’s direct costs (including Subcontractors, material, labor, and
equipment).

2. Overhead and profit (combined factor), per the Bid Form.

3. Cost of bonds, applied to the sum of the above items.

Commentary - Non-Mandatory Information: Proposed changes to the Contract Price or
Contract Time that are not submitted by Contractor in a timely manner will not be considered by
Owner. Owner is NOT obligated to compensate Contractor for work performed by Contractor
that is beyond the scope of fully executed Contract Documents, Changer Orders, and/or Work
Change Directives.

1.10 WEATHER CONDITIONS

A

Do not proceed with the Work under adverse weather conditions, immediately
after rainfall (for water-sensitive products), or when climatic conditions are
outside manufacturers' recommended limitations for installation. Proceed with the
Work only when weather forecasts are favorable for proper development of the
performance characteristics of the materials.

Anticipate and include in the Contract Time adequate lost time due to adverse
weather conditions that are normal for the site during the planned construction
season.

At Contractor’s discretion, Contractor may designate a Weather Day for a day on
which any of the following occur:

1. The chance of rainfall at the site is forecast in advance to be 40 percent or
greater.

2. Rainfall occurs at the site.

3. Rainfall on a previous calendar day has not evaporated completely, and
wet substrates impair the proper execution of the Work.
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4. The ambient temperature is above or below manufacturers' recommended
limitations for installation of materials.

5. The wind speed at the site exceeds 25 miles per hour for more than 1 hour.

At Contractor’s discretion, Contractor may perform non-sensitive work at the site
on a Weather Day. However, Engineer will not monitor the Work on a day
designated by Contractor as a Weather Day.

Submit requests for Contract Time extensions due to inclement weather as they
occur; do not wait until the end of the project. Submit with requests sufficient
supporting documentation for Engineer to determine the legitimacy of
Contractor’s claim, including at a minimum:

1. Contractor’s log of forecasted and actual weather conditions at the site;
and
2. Weather data downloaded from a governmental or recognized news

agency Internet site.

Commentary - Non-Mandatory Information: The intent of these weather provisions is to
define when a reasonable person would expect Contractor to work on the site. Working in
inclement weather can be hazardous and can jeopardize the integrity of the Work. Contractor’s
proposed Contract Time should include a reasonable number of Weather Days, based on
prevailing local conditions. If the actual designated Weather Days exceed the prevailing local
conditions and Contractor has prosecuted the Work diligently, then the Contract Time may be
extended; but it is Contractor’s burden to substantiate a claim for increased Contract Time.

1.11 PROTECTION

A Provide barricades and signs in accordance with Section 015001.

B. Protect building, property, equipment, roads, approaches, parking areas, loading
dock areas, sidewalks, vehicles, and landscaping from damage due to the Work,
including contamination, soiling, staining, or defacing.

C. Protect installed work, and provide special protection if specified in individual
technical specification Sections.

1.12 DAMAGE

A. Conduct, and record on video, a pre-job damage survey of the site. Submit video
with Pre-Construction Submittals.

B. Immediately report to Property Contact and Engineer damage caused by
Contractor.

C. Accept responsibility for damage as having been caused by performance of the
Work that is:

1. Not reported by Contractor to the Property Contact in the pre-job damage
survey as specified above,
2. And discovered and reported to Contractor prior to Final Completion.
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Accept responsibility for damage to interior finishes in the tunnel below the
memorial caused by water infiltration during the project, from Contractor’s first
mobilization to the site until Final Completion, except for leak locations identified
during the pre-job damage survey or in Owner’s logs (if any). Immediately report
water infiltration discovered to Engineer and the Property Contact.

At Owner’s discretion, for damage caused by performance of the Work:

1. Repair damage at no cost to Owner, and to the pre-job condition to
Owner’s satisfaction. Solicit specifications from Engineer for repair of
damage prior to implementing repairs.

2. Reimburse Owner for cost of repairs performed by others.

Engage a specialty landscaping subcontractor to return landscaping damaged by
Contractor to pre-Project condition after completion of Work. Obtain Property
Contact’s approval of replacement landscaping prior to planting. Unless otherwise
agreed in advance, provide sufficient size and number of plants to ensure that
landscaping grows back to pre-Project condition within 6 months after
demobilization.

1. Owner will trim trees and remove landscaping that interferes with the
Work if and only if identified by Contractor in a submittal accompanying
Bid. Contractor will be responsible for repair of landscaping damage.

Commentary — Non-Mandatory Information: Because Contractor is liable for damage
discovered after the commencement of Work and not reported to the Property Contact, it is
essential to perform a pre-job condition survey. A video survey is a useful and practical way to
perform this task.

1.13 CIVILITY

A

O

Ensure that personnel remain reasonably quiet during Building Operating Hours.
Except in emergency, do not shout at the site.

Recreational radios are not allowed on the site.
No profanity, alcoholic beverages, or intoxication are permitted on the site.

Congregate only in areas designated by Property Contact for personnel breaks and
meals.

Smoking is allowed only in designated areas outside at ground level, at least 15
feet from building and garage entrances. Pick up cigarette butts and discard into
designated receptacles. No other type of tobacco, and no other type of smoking
than cigarettes, is allowed anywhere on the property.

No firearms are allowed on the site, concealed or otherwise. Possession of a
handgun under authority of Texas Concealed Handgun Permit Law [V.C.S. art
4413 (29ee)] is prohibited.

1.14 CODES, ORDINANCES, FEES

A. Perform Work in strict accordance with applicable codes and ordinances of
regulatory agencies having jurisdiction over this Work or this Site.
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Obtain and pay for construction-related permits, including building permits,
traffic lane or sidewalk closure permits, or utility taps and hook-ups if required.
No additional compensation or increase in Contract Time will be made for the
permit process.

1.15 GUARANTEES AND WARRANTY

A

B.

Upon achieving Substantial Completion, execute and submit the attached
Contractor Warranty for a Correction Period of 3 years.

Owner and Contractor acknowledge that the performance and payment bonds, if
required for this project, only cover the first year of the Warranty Correction
Period.

Prior to the end of the Warranty Correction Period, Engineer intends to perform a
visual survey to evaluate whether the Work is performing as intended.

Provide longest and best available manufacturers' guarantees for the products
used. If there is a cost associated with different guarantees, include in Contract
Price the most expensive guarantees.

1. For sealant, also provide Dow Corning’s “Non-staining Limited
Warranty” (for substrates that were submitted to Dow Corning and passed
the testing).

Perform field and laboratory testing necessary to obtain manufacturers'
guarantees. Correct deficiencies required by manufacturers to issue guarantees at
no cost to Owner.

Provide guarantees that commence on the date of Substantial Completion.

If Contractor fails to provide a written guarantee from a manufacturer in
compliance with these Specifications, then the Contractor Warranty will be
automatically extended (including both the Correction Period and the coverage) to
provide Owner with equivalent protection.

PART 2 - PRODUCTS
Not Used
PART 3 - EXECUTION

3.01 GENERAL
A. Independently verify dimensions shown on Drawings or these Specifications.
Notify Engineer of discrepancies before commencing Work, ordering materials,
or fabricating parts.
B. It is the intent of these Specifications to transfer all risk to Contractor for the
following issues. No Change Order will be considered for an increase in the
Contract Price or Contract Time for these issues.
1. The amount of joint widening actually necessary to achieve the minimum
joint widths specified.
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Dimensional variations from place to place on the memorial, or between
actual field dimensions and those indicated in these Specifications and
Drawings.

Consequences of moisture in or on substrates. Perform testing as
necessary to determine whether moisture will interfere with the Work.

Unexpected consequences that arise directly from Contractor’s
substitutions (i.e., not including consequences that also would have arisen
from the specified materials and/or methods), whether or not substitutions
were approved by Owner or Engineer.

Providing an installation complete in every respect. In the event that
additional details or special construction are required to complete the
Work, Contractor shall furnish and install material and equipment usually
furnished with systems or required to complete the installation. Where
used in these Project Manual, unless specifically stated otherwise, the
terms “provide”, “furnish”, and “install” each require procuring,
delivering to the site, fabrication as necessary, and installing the materials,
products, or components listed.

END OF SECTION
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SECTION 013011
CONTRACTOR WARRANTY

Date of Substantial Completion (Effective Date): _ To be determined

OWNER: State Preservation Board

Engineer: Building Diagnostics, Inc.

Contractor: To be determined

Address: To be determined

Phone Number: To be determined

Contract: Coping Repairs

Project: Capitol Extension Garage, Austin, Texas

Owner's Contract No.:_NA Engineer's Contract No.: _111-3820-A02
Contractor hereby warrants the Work for a Correction Period of _3 years from the date of

Substantial

The follow
1.

Completion listed above.

ing provisions govern this warranty:

This warranty covers all labor, materials, equipment, supervision, overhead, profit,
and incidental charges necessary to correct Defective Work not performing as
intended, including:

a. Durability.
b. Weather resistance.
C. Consequential damage resulting from Defective Work.

This warranty shall be construed to require Contractor to perform Warranty Work,
which is defined as investigating and replacing or re-executing Defective Work
disclosed to Contractor by Owner within the warranty Correction Period.

If Contractor investigates Defective Work and finds that the reported conditions are in
fact not related to the Work, Contractor shall only seek compensation from Owner for
such investigation according to the terms of a written agreement signed by Owner
prior to commencing such investigation. Failure to enter into such a written
agreement in advance shall be construed as waiving any subsequent request for
compensation.

All provisions of the Contract Documents shall pertain to the performance of
Warranty Work. Neither Owner nor Contractor shall require a new written agreement
for Contractor to perform Warranty Work.

Contractor shall commence Warranty Work within 30 days after receiving written
notification from Owner of the existence of Defective Work, and diligently and
continuously pursue completion of the Warranty Work.
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6. When Defective Work has been corrected by replacement or rebuilding under the
warranty, the warranty will be reinstated by written endorsement. The reinstated
warranty shall be equal to the original warranty with an equitable adjustment for
depreciation.

7. Contractor is responsible for the cost of replacing or rebuilding Defective Work
regardless of whether Owner has benefited from use of the Work through a portion of
its anticipated useful service life.

8. This warranty is in addition to implied warranties, and shall not limit the duties,
obligations, rights, and remedies otherwise available under the law, nor shall the
warranty Correction Period be interpreted as a limitation on time in which Owner can
enforce such other duties, obligations, rights, or remedies.

9. Owner may make claims for Defective Work against Contractor first, and require
Contractor to prosecute any sub-claims against manufacturers, suppliers, vendors, or
subcontractors. This requirement to prosecute sub-claims shall survive the warranty
period for the entire guarantee(s) period. However, Contractor will not be liable for
product defects beyond the provisions of the guarantees provided from those
manufacturers by Contractor to Owner.

By:
Contractor (Authorized Signature)

Title
Date
END OF CONTRACTOR WARRANTY
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SECTION 013301
SUBMITTAL PROCEDURES

PART 1 - GENERAL
1.01 WORK INCLUDED

A

B.

Submit complete sets of submittals required by all Sections of these
Specifications.

Revise and update submittals as necessary to account for changed or substituted
materials used on the Project.

1.02 GENERAL

A

Submittals processed by Engineer do not become Contract Documents. The
purpose of submittals is to establish a reporting procedure for Engineer to monitor
Contractor’s compliance with the Contract Documents. If deviations,
discrepancies, or conflicts between submittals and the Contract Documents are
discovered (before or after processing by Engineer), the Contract Documents shall
control.

Review of submittals by Engineer or Owner does not relieve Contractor from
responsibility for compliance with the Contract Documents, or for errors that may
exist in submitted information.

Carefully review and coordinate all aspects of each item being submitted. Verify
that each item and its appropriate submittal conform in all respects with the
specified requirements.

1.03 SCHEDULING

A.

Make submittals far enough in advance of scheduled dates of commencement,
execution or installation to provide time required for reviews, for securing
necessary approvals, for possible revisions and re-submittals, and for placing
orders and securing delivery.

1. In scheduling, allow at least 1 calendar week for review by Engineer
following receipt of Submittals.

2. In scheduling, allow at least 2 calendar weeks for color selection(s) by
Owner; see also Section 016001.

Make revisions when required by Owner and/or Engineer and resubmit for review
within 3 days after receipt. If submittals are rejected, submit corrected submittals
before commencing portions of the Work related to those submittals.

Accept responsibility for delays resulting from incomplete or rejected submittals.
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PART 2 - PRODUCTS
Not Used
PART 3- EXECUTION
3.01 SUBMITTAL PREPARATION

A. Number consecutively and clearly identify submittals, including the Specification
Section requiring each submittal. Show identification on at least the first page of
each submittal, and elsewhere as necessary for positive identification of the
submittal.

1. If Engineer provides Contractor a blank submittal log at the
commencement of the Contract Time, use the submittal numbering system
shown on the log. A log may be provided as a convenience to Contractor;
the log may not be inclusive of all required submittals.

B. Submit 1 copy of each submittal item specified in all Sections of the
Specifications, unless indicated otherwise.

C. Issue each submittal as an electronic document, where practicable. If not
practicable for certain submittals, issue them on single-sided 8-1/2-inch by 11-
inch copy paper.

D. Accompany each submittal package with a letter of transmittal listing the
submittals included, and describing information required for identification and
checking.

E. Where contents of submitted literature from manufacturers includes data not
pertinent to the submittal, clearly show which portions of the contents are being
submitted for review (for example, circle selected part numbers in tables with
multiple part numbers).

F. Partial submittals may be rejected for non-compliance with the Contract
Documents.
G. Review comments of the Engineer will be shown on the original submittal.

Engineer will make and distribute necessary additional copies. Each submittal
will be processed as follows and recorded on Engineer’s copy of the submittal

log:

1. “No corrections noted” — forwarded to Owner without modification, with
Engineer’s recommendation for approval.

2. “Make corrections noted” - forwarded to Owner with Engineer’s
modifications, with Engineer’s recommendation for approval as modified.

3. “Revise and resubmit” — rejected by Engineer and returned to Contractor
for specific revisions.

4. “Not acceptable; see remarks” — rejected by Engineer and returned to
Contractor due to substantial non-compliance.
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3.02 PRE-CONSTRUCTION SUBMITTALS

A. Submit “Pre-Construction Submittals” in 1 complete set at least 1 week before the
pre-construction meeting, or as otherwise specified.

B. Contractor may temporarily mobilize to the site to perform preliminary tests and
mock-ups after approval of insurance submittals, but may not commence
production Work until Pre-Construction Submittals have been approved.

C. For each material intended to be used, submit:

1.

Latest edition of pertinent manufacturer's published literature, including
installation instructions and manufacturer’s written recommendations for
maintenance.

2. Samples of materials, where practicable.
Color charts for Owner’s preliminary color selection; see Section 016001.
4, Latest edition of Safety Data Sheets (SDSs; formerly known as Material

Safety Data Sheets, or MSDSS).

a) Contractor's agreeing to fulfill this request for submittal of SDSs,
as evidenced by the executed Contract Documents, shall constitute
a representation by Contractor that Contractor is familiar with the
safe use and handling of the products intended to be used;
therefore, Contractor is encouraged to study the SDSs and provide
copies to persons that may be affected by the products.

b) Maintain a copy of the approved submittal SDSs at the site, in the
binder specified in Section 014301, readily accessible in case of
emergency.

C) DO NOT BRING ANY MATERIALS OR PRODUCTS TO
THE SITE UNTIL RECEIVING APPROVAL OF THE
SUBMITTED SDS.

D. Submit a letter from each manufacturer (1 letter for all of their products submitted

is sufficient) stating that:

1. They have reviewed these Specifications and Drawings.

2. Their products are suitable for the intended purpose.

3. Their products comply with applicable regulations for volatile organic
compounds (VOCs).

4. They will visit the site periodically to observe compliance with their
installation requirements.

5. They will issue a guarantee in accordance with the requirements of these
Specifications.
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6. Contractor is an acceptable applicator or installer of manufacturer's
guaranteed system as herein specified.

7. Their products are compatible with materials that they will contact, as
disclosed in these Specifications and Drawings, including materials not
produced by that manufacturer.

E. Submit shop drawings for details that will deviate from Drawings; for which no
detail is provided in Drawings; or which are required by other Sections of these
Specifications.

1. Make shop drawings accurately to a scale sufficiently large to show
pertinent aspects of the item, preferably using isometric views.

2. Where practicable, submit shop drawings on 8-1/2 -inch by 11-inch copy
paper. If necessary, increase size to 11-inch by 17-inch copy paper. If
necessary submit shop drawings over 11 inches by 17 inches in triplicate
blue line or black line prints of each sheet.

F. Submit the following additional items:

1. Permits required by the local municipality. Contractor is solely responsible
for obtaining necessary permits.

a) If Contractor believes that no permits are required, Contractor shall
submit a notarized letter stating that, to the best of Contractor's
knowledge, no permits are required.

2. Insurance certificates issued to Owner by Contractor's insurance carrier
listing coverages as specified in the General and Supplementary
Conditions. Certificates shall include:

a) Contractually required Additional Insureds.

b) Coverage amounts not less than those specified.
C) Waivers of subrogation.

Construction Performance and Payment Bonds.

4. Designation of zones, in accordance with Section 013001, on large-scale
plan or elevation drawings.

5. Preliminary project schedule, in accordance with Section 013001.
a) Include itemized list of proposed mock-ups, and schedule for

completing them, as required in Section 014301.

6. A brief summary of Contractor’s proposed typical daily schedule (i.e.,
start, end, break times, and meal times).

7. Designation of Superintendent, as required in Section 013001; include
statement verifying that Superintendent has authority to make binding
decisions for Contractor.
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a) “Superintendent” is used throughout these Project Manual.
However, Contractor may designate a Foreman to fulfill the duties
of the Superintendent.

8. The Binder specified in Section 014301, for review; the binder will be
returned for use during the Work.

9. Blank copies of the specified guarantees.

10. For each Subcontractor:

a) Copy of fully executed subcontract.

I. Engineer’s review of such subcontracts is cursory, for the
limited purpose of confirming that these Contract
Documents are incorporated.
b) Insurance certificates (same coverage requirements as Contractor).
11. Emergency action plan, including:
a) Emergency contact names and phone numbers for:
I. Contractor’s office and key personnel.
ii. Subcontractors’ office and key personnel.
ii. Supplier of scaffolding or other major equipment, if rented.
iv. Engineer’s personnel (obtain from Engineer).
V. Owner’s personnel (obtain from Owner).

b) General Building Evacuation: Contractor training on building’s
egress routes from maintenance areas.

C) Proposed procedures and responsibilities for contractor, property
management, building maintenance engineering staff, and/or
building security for each of the following situations:

I. Equipment malfunction.
ii. Power outage.
iii. Life-threatening situation.
(\2 Personal injury or medical emergency.
V. Severe weather.
12.  Barricading plan, in accordance with Section 015001.
13. Pre-job damage survey video, in accordance with Section 013001.
14.  Special training certifications required by Owner or OSHA.
15. If fuel-powered generators are used, submit fuel information in accordance

with Section 013301 3.02.C.
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16. If fire extinguishers or other fire suppression equipment will be on-site,
submit product information and SDS in accordance with Section 013301
3.02.C.

17.  Other items required in other Sections of these Specifications or the
General or Supplementary Conditions.

3.03 POST-CONSTRUCTION SUBMITTALS

A. Submit “Post-Construction Submittals” at demobilization.
1. Request for Designation of Final Completion, with completed (initialed)
punch-list.
2. Record Documents in accordance with the General Conditions and

supplementary records showing work performed, batch numbers used, and
deviations from Contract Documents.

The Binder specified in Section 014301.
4. Final Application for Payment for the Work, not including retainage.

Completed warranty (Contractor), with no deviations from the approved
Pre-Construction Submittals.

3.04 FINAL SUBMITTALS

A. Submit Final Submittals as soon as they are available (which may be after the
Contract Time has expired). These submittals need not be issued together, but as
soon as each is available.

1. Completed manufacturers’ guarantees, with no deviations from the
approved blank copies submitted with Pre-Construction Submittals.

2. Unconditional Affidavit of Release of Liens (for all payments but
retainage).

3. Application for Payment for retainage, dated no earlier than the date that

the last Final Submittal is issued; retainage applications will be rejected
until all other Final Submittals have been received.

B. If 90 days after Substantial Completion the Final Submittals have not been
received by Engineer, Engineer may elect one of the following options, at
Engineer’s sole discretion:

1. Designate Final Completion if documents within Contractor’s control have
been submitted (i.e., not including manufacturers’ guarantees).

2. Close out the Project without processing Contractor’s Application for
Payment for retainage (i.e., Contractor forfeits retainage, not as a penalty,
but as reimbursement to Owner for the additional necessary coordination
services performed by Engineer).
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3.05 PROPOSED SUBSTITUTIONS

A. If a product was erroneously specified, discontinued, or otherwise not available or
suitable, submit a Request for Information rather than a substitution request;
Engineer will provide supplemental design information. Otherwise, it is intended
that the Work shall be completed with the products specified. Further, it is
essential to obtain competitive bids based on the same products and procedures.

B. Requirements for proposed substitutions before Bidding are provided in Section
002113, Instructions to Bidders. Nevertheless, proposed substitutions may be
considered during construction if one of the following applies:

1. There is a compelling reason that benefits the Owner, such as cost savings,
superior availability, or anticipated improved performance; or

2. If no product was specified in the Project Manual to fulfill a particular
requirement, or was specified by reference standards or description only,
then products submitted meeting the specified requirements will be
considered.

C. Requests for substitutions accompanied by insufficient data will not be
considered. No substitution will be considered unless request includes information
required in the General Conditions and:

1. A complete description of the proposed substitution.
2. The name of the material or equipment for which it is to be substituted
3. Drawings, cuts, samples, performance and test data, and other data or
information necessary for a complete evaluation.
4. The proposed increase or decrease in the Contract Time and Contract
Price.
D. Submission of a proposed substitution shall constitute a representation by

Contractor that Contractor has investigated the proposed product and determined
that it meets or exceeds the requirements of the specified product.

1. See also the discussion of Contractor’s liability for unexpected
consequences of substitutions in Section 013001.

E. If proposed substitutions are not accepted in writing by Engineer or Owner, the
Work shall be completed with the products and procedures specified for the
Contract Price and within the Contract Time.

3.06 APPLICATIONS FOR PAYMENT

Commentary - Non-Mandatory Information: Engineer considers the AIA’s software to be the
state of the art for electronic applications for payment. Contractor is encouraged to use it.

A. Submit Applications for Payment using duly licensed AIA G703 forms.
1. Ensure math is checked for rounding errors.

2. Unless otherwise approved in advance, the line items on Applications for
Payment shall match the line items on the Bid Form.
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B.

Submit an Application for Payment exactly 1 time each month during the
Contract Time, except if no payment is due.

Unless approved in advance, do not include stored material in the items
for “Completed and Stored.” Charge only for completed work.

With each Application for Payment, submit:

1.
2.

An updated project schedule.

An affidavit of Release of Liens, conditional for payments applied for and
not yet received and unconditional for previous payments received.

a) Engineer’s review of lien releases is for form only, not content.

A spreadsheet summarizing the following items, and the back-up
documentation for each item:

a) The quantities performed of Allowance and unit rate work items.

b) A cumulative accounting of Weather Days encountered to date
(not just since previous accounting).

C) Items that may require a Change Order due to an adjustment of
quantity or any other reason of which Contractor is aware.

END OF SECTION
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SECTION 014201
REFERENCES

PART 1 - GENERAL
1.01 ABBREVIATIONS AND ACRONYMS

A. The abbreviations and acronyms defined in this Section 014201 are provided as a
convenience and may not be inclusive of all abbreviations and acronyms used in
these Specifications:

1.
2.
3.
4.
5.

AFCI: Arc-Fault Circuit Interrupter.
GFCI: Ground Fault Circuit Interrupter.
RFI: Request for Information.

CIP: Cast-In-Place.

CSP: Concrete Surface Profile.

1.02 REFERENCE STANDARDS

A. Perform Work in accordance with the latest edition of specified documents from
the following organizations:

1. ACI: American Concrete Institute.
2. ASTM: ASTM International (formerly American Society for Testing and
Materials).
3. OSHA: Occupational Safety and Health Administration of the federal
Department of Labor.
4. SSPC: Society for Protective Coatings.
5. SWRI: Sealant, Waterproofing, and Restoration Institute.
PART 2 - PRODUCTS
Not Used
PART 3 - EXECUTION
Not Used
END OF SECTION
Building Diagnostics Project No. 111-3820-A02 State Preservation Board

© June 26, 2016

014201-1 Capitol Extension Garage — Coping Repairs



SECTION 014301
QUALITY ASSURANCE

PART 1 - GENERAL

1.01

A

DESIGN INTENT

Engineer designed the Work conveyed in these Contract Documents for Owner’s
benefit. These Contract Documents are between Owner and Contractor only.
Nothing contained in these Contract Documents shall create a contractual
relationship with Engineer. Contractor acknowledges that Engineer owes
Contractor no duty.

Owner and Contractor acknowledge that the normal design process continues
throughout construction, as issues arise. Therefore, communication with Engineer
during construction is essential, and Engineer welcomes Contractor’s comments,
ideas, and questions.

Contractor shall issue Requests for Information (RFIS) to Engineer in a timely
manner, in writing (preferably by electronic mail).

1. Number each RFI.

2. Indicate the latest date by which a response is needed so as not to delay
the Work. Allow at least 3 business days after receipt for a response
(complex issues may require longer to research).

3. Maintain a log of RFIs showing the status of each.
4, If practicable, include a proposed solution to each issue raised in an RFI.

1.02 CONTRACTOR

A.

Maintain an effective quality assurance program, independent of activities by
Owner, Engineer, or manufacturers. Contractor may not rely on Owner’s
monitoring nor on Engineer’s monitoring (which is performed on behalf of
Owner) as a substitute for performing Contractor’s own quality assurance
program.

Accept sole responsibility for the quality of the Work.

Provide copies of these Specifications and Drawings to subcontractors and
manufacturers.

Notify Engineer orally, followed in writing, of conditions that Contractor believes
will yield unsatisfactory performance, or of items of non-conformity between
these Specifications and manufacturers’ recommendations or instructions, or of
discovered errors or omissions. Failure to submit written notification shall be
construed as a representation by Contractor that the Contract Documents are
acceptable to Contractor, that they are sufficient in scope and detail to indicate
and convey understanding of terms and conditions for performance and furnishing
of the Work, and that Contractor reasonably believes the Work will perform as
intended.
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E. Maintain a 3-ring binder at the site during the project. Update binder at least once
per week and allow Engineer to review during site visits. Maintain the following
information in tabbed divisions:

1. A copy of the final Specifications and Drawings from the fully signed
Contract Documents, with annotations showing changes made during the
Work.

2. Change Orders, Work Change Directives, and Field Orders.

3. Correspondence between Contractor, Engineer and/or Owner.

4, Meeting minutes.

5. Site visit reports.

6. Schedules.

7. Daily logs of work completed and materials used, including batch
numbers.

8. Approved submittal product data sheets and SDSs.

0. Complaint log, listing complaints received from any party of any nature,

and the actions taken and resolution, with dates.
10. The other Record Documents listed in the General Conditions.
1.03 SUPERINTENDENT

A. Designate 1 person to serve as the site Superintendent. The Superintendent shall
have a minimum of 5 years experience performing work similar in scope and size
to this Work.

B. Use reasonable means to ensure that the same person serves as Superintendent

from the commencement of the Work through Final Completion.

C. The Superintendent shall be the single point of contact at the site for
communication regarding the Work, and shall have the authority to make binding
decisions for Contractor.

D. The Superintendent shall remain available at the site at all times that Contractor's
personnel are performing work at the site.

Superintendent shall remain accessible by a cellular phone during working hours.

For cause, Owner may require replacement of personnel (including
Superintendent) if they are not fulfilling their duties in the best interests of the
project.

1.04 MONITORING AND DEFECTIVE WORK

A. Engineer intends to periodically monitor the Work for general compliance with
the design intent and with the Contract Documents, and to observe the progress
and status of the Work.

B. During the course of the Work, e-mail Engineer daily to update the progress of
the work.
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1. With Engineer’s input, standardize the format and distribution list for the
daily e-mails, and use the approved format and distribution throughout the
project. Include complaints and resolutions; weather; number of personnel
working; work type and locations performed that day; and work type and
locations planned for next day.

C. Engineer will make a hand-written report of each site visit. If requested by
Engineer, Contractor’s Superintendent shall sign each report to acknowledge that
he has reviewed it, whether or not he agrees with the information reported.

D. Engineer will provide periodic reports of activities and Defective Work items in a
timely manner to Owner and Contractor. However, Defective Work shall be
corrected when it is reported (subject to Owner’s discretion as outlined below),
regardless of whether the report is timely.

1. If Engineer or Owner does not discover or report a Defective Work item,
that item shall not be considered accepted.

2. Erroneous approval by Engineer or Owner of Work shall not be binding if
that Work is later discovered to be Defective.

3. Once reported to Contractor, Defective Work items shall be considered to
require correction (subject to Owner’s discretion as outlined below) until
they are actually corrected, regardless whether they are mentioned again.

E. Notify Engineer at least 48 hours before concealing completed work. Work
concealed before approval by Owner or Engineer shall be considered Defective
and shall be uncovered at Contractor's expense.

F. When a portion of the Work is designated by Engineer or Owner as Defective,
Contractor shall correct the Defective Work with no increase in the Contract Time
or Contract Price.

1. However, at Owner’s sole discretion, Owner may accept the Defective
Work; then Contractor shall proceed with the remainder of the Work
without correcting the reported Defective Work, and accept reduced
payment as recommended by Engineer. This option is reserved for
situations in which there are compelling issues such that correction by
Contractor would burden the Owner (e.g., scheduling delays).

G. When a portion of the Work is designated by Engineer or Owner as Defective,
Contractor shall promptly investigate the extent to which similar work has the
same conditions. All similar work shall be considered Defective until the full
extent of the defective conditions is documented by Contractor to Owner’s
satisfaction.

1.05 MANUFACTURER'S REPRESENTATIVES

A Ensure that manufacturers’ representatives perform site visits at the beginning,
regularly during, and at Substantial Completion of the Work.
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C.

Notify Engineer of manufacturers’ representatives planned site visits in a timely
manner so that Engineer can coordinate his site visits to correspond. Ensure that
manufacturers visit the site only after notifying Engineer.

Provide to Engineer copies of correspondence obtained from manufacturers
pertinent to the Work promptly after correspondence is received.

Commentary - Non-Mandatory Information: It is in the best interest of all parties that
manufacturers are fully involved in the project, to ensure the successful use of their products.
Therefore, submittals are required to demonstrate that the manufacturers are familiar with the
project, and it is required that they visit the site as often as possible. It is the Contractor's
responsibility to ensure manufacturers’ involvement.

1.06 CREW QUALIFICATIONS

A. Contractor’s personnel shall have a minimum of 5 years documented experience
performing similar work satisfactorily.

B. Each person performing work on this project shall be individually pre-qualified as
follows:

1. Attend a training session with Engineer, during which SWRI’s training
video will be viewed and discussed.

a) Contractor shall provide latest edition of SWRI’s training video
(DVD), as well as a television and DVD player with remote
control.

b) Contractor shall also provide a translator if the DVD is not in
English, or if personnel present do not speak English fluently.

2. Conduct a mock-up of the Work that individual will perform during
production, as specified below.

1.07 MOCK-UPS
A. Perform a mock-up of each portion of the Work within 7 days after the Contract

Time commences to run, and at least 7 days prior to commencing production

work of that type.

1. Submit a proposed schedule for commencing mock-ups for items not
commenced within these times, even for those items for which mock-ups
or production work cannot possibly, reasonably, or obviously be
commenced within these times. Include the proposed location where each
product combination will be applied.

2. Coordinate schedule with Engineer at least 48 hours in advance of
performing mock-ups.

3. Ensure that a manufacturer's technical representative is on site to observe
the mock-ups.

B. Select areas to perform the mock-ups that are:

1. Representative of the majority of the typical work on the project.
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2. Readily accessible by Property Contact for review.
3. In inconspicuous locations.
C. The first work performed of each type may be designated as the mock-up, and, if

accepted, may remain as part of the Work.

1.
2.

Until mock-up is approved, perform no additional work of that type.

Perform the mock-ups using the same materials, preparation and
application procedures to be used in the production work. The mock-ups
shall reflect the proposed color, texture, and workmanship expected during
the work.

On behalf of Owner, Engineer will approve or reject mock-ups. If
accepted, the mock-ups will establish the standards for the quality,
appearance, products, and procedures of the Work.

Approval of mock-ups does not constitute waiver of any provisions of the
Contract Documents unless such deviations are specifically approved in
writing.

D. Allow the mock-ups to remain undisturbed during the Work as a standard for
judging completed work.

E. Remove and replace rejected mock-ups at no additional cost to Owner.
PART 2 - PRODUCTS

Not Used
PART 3- EXECUTION
Not Used
END OF SECTION
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SECTION 015001
TEMPORARY FACILITIES AND CONTROLS
PART 1 - GENERAL
1.01 SECTION INCLUDES

A. Provide or coordinate with Property Contact the use of temporary power, water,
barriers and other construction facilities.

PART 2 - PRODUCTS
Not Used
PART 3- EXECUTION
3.01 TEMPORARY POWER SERVICE

A. The Owner will provide limited power on site. Provide gasoline powered electric
generators for any additional power requirements.

1. If generator noise disturbs tenants, move them away from the adjacent
building, perform work After-Hours, or provide noise muffling for the
generators.

B. Provide arc-fault and ground fault circuit interrupters on power cords (AFCI and

GFCl).

3.02 TEMPORARY WATER SERVICE
A Connect to existing water source for construction operations.
B. Owner will pay cost of water used. Exercise appropriate measures to conserve
water.

3.03 TEMPORARY FIRE PROTECTION

A. Maintain a minimum of 1 30-pound Type ABC Dry Chemical fire extinguisher in
each work area.

3.04 DRINKING WATER

A. Provide drinking water, which shall be cooled in warm weather, for workmen and
job personnel. Provide containers of water and paper cups at convenient locations
where work is being executed.

3.05 BARRICADING

A. Provide barricades, walk-through sidewalk covers, fences, netting, and signs
sufficient to:

1. Completely protect persons and property below and adjacent to work
areas, and control traffic from exterior walls out to curbs (and beyond if
necessary) so that the public is not exposed to hazards from the work.

2. Prevent unauthorized entry into work areas.
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D.

Provide signs, professionally printed in large black letters on a bright background

color, reading “no parking”, “workers above”, etc., as necessary to supplement the
barricades.

Barricades may be previously used or rental equipment, but shall be constructed
with reasonable quality, with straight and plumb lines. Ensure that materials and
workmanship are commensurate with the building being protected. Paint
barricades to match building or as required by Owner to minimize aesthetic
detraction.

Submit a plan-view drawing showing the proposed barricading.

Commentary - Non-Mandatory Information: As stated elsewhere in the Contract Documents,
Contractor is solely responsible for site safety, including protecting the public. The exact manner
of protecting the public is not specified because it is the Contractor’s responsibility. Contractor
must provide barricades to prevent pedestrians from accessing unprotected areas. Fences may be
used to direct pedestrians.

3.06 REMOVAL OF UTILITIES, FACILITIES, AND CONTROLS

A. Remove temporary equipment, facilities and materials, prior to Substantial
Completion.
B. Clean and repair damage caused by installation or use of temporary services and
connections.
C. Restore existing facilities used during construction to pre-construction condition.
END OF SECTION
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SECTION 016001
PRODUCT REQUIREMENTS

PART 1 - GENERAL

1.01

A

SECTION INCLUDES

Provisions for the quality and handling of materials.

1.02 QUALITY ASSURANCE

A.

1.03

A

B.

C.

Provide best available type of the products specified. If there is a cost associated
with different variants of specified products, include in Contract Price the most
expensive type.

Comply with the Contract Documents and referenced standards as minimum
requirements.

Ensure that materials are new (not surplus), first quality (not rejected from other
projects or “seconds”), and delivered to site in the manufacturer's original,
unopened, and properly labeled containers.

Ensure that product labels indicate the manufacturer's name; name and type of
material; color; mixing and installation instructions; and curing time, if
applicable.

Ensure that containers of those materials having a critical shelf life bear the date
material was packaged or the expiration date of the material. Remove from site
material for which the normal shelf life has expired.

Maintain containers in a clean condition, free of foreign materials and residue.

Do not re-use materials or components removed from existing structure, except as
specifically required or allowed by Contract Documents.

DELIVERY

Transport products by appropriate methods to avoid product damage; deliver in
undamaged condition in manufacturer's unopened containers or packaging.

Provide equipment and personnel to handle products by appropriate methods to
prevent soiling or damage.

Promptly inspect shipments to ensure that products comply with requirements,
quantities are correct, and products are undamaged.

1.04 STORAGE

A.

Store products in accordance with manufacturer’s instructions with seals and
labels intact and legible. Store sensitive products in weather-tight enclosures;
maintain within temperature and humidity ranges required by manufacturer’s
instructions.

Neatly arrange the products in storage to provide access for inspection.
Periodically inspect products to ensure that they are undamaged and maintained
under required conditions.
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1.05 COLOR SELECTION

A For each material or product requiring color selection, submit standard color chart
(or chips or fan, as available from each manufacturer).
1. Submit 1 copy directly to Owner, to expedite selection.
2. Submit 1 copy to Engineer at the same time, to facilitate communication.
3. Maintain 1 copy.
B. For paints and coatings:
1. From the submitted color chart, Owner will select up to 4 Preliminary
Colors for each substrate.
2. Provide 2 copies of 8-1/2-by-11-inch drawdown card for each Preliminary
Color selected by Owner (1 for Engineer, 1 for Owner).
a) Include pigment formula label on the front (coated side) of each
drawdown card.
b) Use only non-fading inorganic pigments.
3. If Owner rejects all of the Preliminary Colors for substrate, repeat the

process above until Owner selects Test Colors.
4. Owner will select up to 2 Test Colors for application on mock-up areas.

Provide 1 gallon of coating system topcoat product for each Test Color
selected by Owner.

6. Apply a mock-up of each Test Color. Each mock-up shall be a minimum
of 2-feet by 2-feet.

C. For sealants and other products:

1. From the submitted color chart, Owner will select up to 4 Test Colors for
each substrate for application on mock-up areas.

2. Apply a mock-up of each Test Color. Each mock-up shall be a minimum
of 2 feet long.

D. Owner will select Final Colors from mock-ups. Owner’s approval will be for
appearance only, and shall not constitute approval of the mock-up for any other
purpose.

E. If Owner rejects all of the Test Colors for substrate, repeat this process until Final
Colors are approved.

F. No increase in Contract Price will be considered unless Owner fails to select Final
Colors reasonably efficiently and Contractor obtains approval before incurring
additional costs.
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PART 2 - PRODUCTS

Not Used
PART 3 - EXECUTION
Not Used
END OF SECTION
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SECTION 017401
CLEANING AND WASTE MANAGEMENT

PART 1 - GENERAL
1.01 HOUSEKEEPING

A

Provide required personnel, equipment, and materials needed to maintain the site
in a clean condition throughout the project duration. Except as may be specifically
provided otherwise in the Contract Documents, “clean” shall be construed to
mean the level of cleanliness generally provided by skilled cleaners using
commercial quality maintenance equipment and materials.

Use only cleaning materials and equipment that are compatible with the surface
being cleaned, as recommended by the manufacturer of the materials.

Provide adequate storage for items awaiting removal from the site, with
appropriate measures for fire safety and the ecology of the surrounding area.

Do not store flammable or odor-causing materials or rubbish overnight or near air
intakes for building.

Do not allow rubbish to accumulate or to remain on the premises or site beyond a
reasonable length of time. Remove trash daily from the work area.

Do not drop or throw rubbish or waste from one level to another.

Immediately after unpacking materials, collect and remove from the premises
packing case lumber or other packing materials, wrappings and other like
flammable wastes.

Assume sole responsibility for leaving Work, including that performed by
subcontractors or vendors, in a clean and proper condition, satisfactory to Owner.

Conduct cleaning and disposal operations to comply with local ordinances and
anti-pollution regulations.

1. Do not burn or bury rubbish or waste materials on the site.

2. Do not dispose of volatile wastes, such as mineral spirits, oil, or paint
thinner, in storm or sanitary drains.

3. Do not dispose of wastes into streams or waterways.

1.02 FINAL CLEANING

A. Remove marks, stains, fingerprints, and soil or dirt from painted, decorated, and
stained work, ceiling and wall surfaces, window frames and glass, doors, and
clean as required to leave in first class condition.

B. Sweep and/or vacuum surfaces clean prior to final payment.

C. Upon completion of the Work, thoroughly clean the site and surrounding grounds,
and remove and dispose of trash and rubbish left in the course of the work.

D. As Work progresses, remove construction soiling from each zone.
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PART 2 - PRODUCTS

Not Used
PART 3 - EXECUTION
Not Used
END OF SECTION
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SECTION 024113
SELECTIVE DEMOLITION
PART 1- GENERAL
1.01 SECTION INCLUDES
A. See table in Section 011101.
1.02 SEQUENCING AND SCHEDULE

A Submit plan for the Work in sufficient detail to demonstrate that it will be
performed in a safe and prudent manner.

PART 2 - PRODUCTS

A. Not used.
PART 3 - EXECUTION
3.01 PROTECTION

A. Protect all adjacent work and materials by suitable coverings or other methods
during the progress of work. Protect against any possibility of flying debris and
damage.

3.02 DEMOLITION

A. Perform all selective demolition work as required to complete the Work in a safe,
proficient manner.

B. Remove existing plants and irrigation systems as part of work. Re-install at

conclusion of work.
3.03 EXCAVATION AND BACKFILL
Call to identify buried utilities prior to digging.
Remove soil along wall for waterproofing installation as part of the work.
Store soil for re-installation.

oo w>

Backfill where soil was previously removed. Compact to limit subsidence of the
soil. Provide additional soil as necessary.

3.04 DAMAGE

A. Repair damage at no cost to Owner, or reimburse Owner for cost of repairs of
damaged to surrounding structure, caused by demolition operations or improper
storage. Perform repairs to Owner's satisfaction, to the extent that it is returned to
the pre-construction condition. Submit repair procedures to Engineer prior to
implementing repairs.

3.05 CLEANING

A Remove all rubbish and accumulated materials of any nature not caused by others
at the end of each workday. Leave work area in a clean, orderly and acceptable
condition.

END OF SECTION
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SECTION 033111
COPING AND GUARDRAIL REPAIRS

PART 1- GENERAL

1.01 SECTION INCLUDES
See table in Section 011101.
1.02 QUALITY ASSURANCE

A

A.

B.

Comply with manufacturer's recommendations for environmental conditions
under which systems can be applied, including ambient and surface temperatures.

Notify Engineer in writing immediately upon discovery of any adverse condition
that might affect the performance of the work described in these Specifications.

Welding:

1.

Qualify welding processes and welding operators in accordance with
AWS "Standard Qualification Procedure”.

For fabrication of work which will be exposed to view, use only materials
that are smooth and free of surface blemishes including pitting, seam
marks, roller marks, rolled trade names and roughness. Remove blemishes
by grinding, or by welding and grinding, prior to cleaning, treatment, and
application of surface finishes.

Comply with AWS code for procedures, appearance and quality of welds,
and methods used in correcting welding work. Assemble and weld built-up
sections by methods that will produce true alignment of axis without warp.

Weld corners and seams continuously to comply with AWS
recommendations and the following:

a) Use materials and methods that minimize distortion and develop
strength and corrosion resistance of base metals.

b) Obtain fusion without undercut or overlap.
C) Remove welding flux immediately.

d) At exposed connections, finish exposed welds and surfaces smooth
and blended so that no roughness shows after finishing and contour
of welded surface matches those adjacent.

PART 2 - PRODUCTS
2.01 COPING AND GUARDRAILS

A
B.

A

Re-use existing coping.

Re-use existing guardrails.
2.02 COPING RE-INSTALLATION ACCESSORIES

Dowels: 3/4-inch formed stainless steel Type 304 or 316L, 2 inches long.
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B. Shims: plastic, sized as required for application.

C. Thin-Set Mortar: “Laticrete 4237 Thin-Set Mortar Additive” and “Laticrete 211
Crete Filler Powder”, as manufactured by Laticrete International, or approved
equal.

D. Thick-Set Mortar: “Laticrete 226 Thick Bed Mortar Mix” and “Laticrete 3701
Mortar Admix”, as manufactured by Laticrete International, or approved equal.

E. Injectable mortar: “HIT-RE 500SD”, as manufactured by Hilti, or approved equal.
2.03 COPING PATCHING MATERIALS

A. Resin: “Custom System 45 Type CN” by Edison Coatings, Inc. (Edison),
Plainville, CT, (800) 341-6621. Prepare color-match samples using pieces of
concrete to be patched. See Section 016001 for color selection process.

B. Primer and Bonding Agent: “System 49-CPBA” by Edison.
C. Surface retarder: “System 22 Set Retarder” by Edison.

D. Aggregate: crushed stone aggregate to match existing exposed aggregate in
precast concrete.

PART 3 - EXECUTION
3.01 PREPARATION

A Remove and store existing guardrails. Exercise care in removing guardrail to
ensure the surrounding coping is not damaged.

1. Use mechanical means to remove existing grout or epoxy from guardrail
stanchions.
2. Repair existing guardrails and replace missing components by welding
and mechanical means.
3. Paint guardrails to match existing and east guardrail according to Section
099101.
B. Remove and store existing coping on top of wall. Exercise care in removing
coping to ensure the surrounding concrete is not damaged.
1. Use mechanical means to remove existing mortar from coping.
2. Identify each coping unit with a unique number and note location on
drawings so that coping can be re-installed at same location.
3. Document and notify Engineer of any unexpected condition after
removing coping, such as evidence of water infiltration.
4, Protect concrete and adjacent surfaces from damage during removal and
storing of materials.
5. Mask surrounding materials as necessary to prevent damage.
C. Drill corresponding holes for dowels in CIP concrete wall and coping units.
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D. Install dowels into top of CIP concrete wall. Ensure equal spacing between
vertical guardrail posts with minimum 2 dowels per coping unit.

E. Install waterproofing, sheet metal, and counterflashing according to Section
071250.

3.02 COPING INSTALLATION
F. When ready to set coping, apply thin-set mortar.

1. Before setting, ensure that the coping units are clean, free of dirt and
foreign matter, and dry on all sides.

2. Apply thin-set mortar to substrate with the flat side of the trowel, pressing
firmly into place. Comb on additional thin-set mortar with the notched
side. Use proper sized notched trowel to insure full bedding of the coping

panel.
3. Spread as much thin-set mortar as can be covered with coping within 15
minutes.
4, “Back-butter” coping to provide full bedding and firm support.
G. Place coping into wet, sticky thin-set mortar and beat in using a beating block and

rubber mallet to embed coping and adjust level.

1. Match pattern and configuration of coping prior to removal and ensure
that joints line up.

2. Remove excess mortar and mortar droppings with a trowel after units have
been laid. Clean all surfaces fully.

Clean joints to allow for sealant and backer rod installation.

4. Do not pound or move coping units after they are set in position. Where an
adjustment must be made after mortar has started to harden, remove
mortar and replace with fresh mortar.

H. If coping is damaged during removal or re-installation, repair Coping Patching
Materials according to Manufacturer’s instructions.

l. Install sealant in coping joints according to Section 079201.
3.03 GUARDRAIL INSTALLATION

A. At inconspicuous location (underside) of stored coping, apply injectable mortar to
test color stability.

B. Install guardrail in previous locations with injectable mortar. Ensure guardrail is
plumb and level.

C. After mortar has fully cured based on the manufacturer’s instructions, install fillet
sealant at guardrail-to-coping joint according to Section 079201.
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3.04 REJECTION CRITERIA

A. The Work may be rejected for any non-compliance with these Contract
Documents, including the referenced industry standards and manufacturer’s
recommendations. In particular, the following Rejection Criteria are listed for
Contractor’s convenience; this list may not be exhaustive or comprehensive:

1. Coping not matching the existing configuration or specified tolerances.
2 Coping joints not lining up with adjacent joints.
3. Coping not adequately cleaned.
4 Guardrail is not plumb and level or does not match the existing
configuration.
END OF SECTION
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SECTION 071251
WATERPROOFING MEMBRANE
PART 1- GENERAL
1.01 SECTION INCLUDES
A. See table in Section 011101.
1.02 QUALITY ASSURANCE

A. Contractor Qualifications:
1. Contractor must have minimum 5 years of successful experience in
installation of self-adhering waterproofing membrane systems.
2. Contractor must be approved by the membrane manufacturer for
installation of their products.
B. Manufacturer Qualifications:
1. Upon completion of the installation, a technical representative of the

membrane manufacturer must perform an inspection to confirm that the
waterproofing system has been installed in accordance with
manufacturer’s published specifications and details.

1.03 SUBMITTALS

A. Provide written documentation that installers have attended and passed
application course required by waterproofing membrane manufacturer.

1.04 PRODUCT DELIVERY, STORAGE AND HANDLING

B. Deliver materials to jobsite on pallets. Provide cover on top and all sides,
allowing for adequate ventilation.

C. Do not allow waste products (petroleum, grease, oil, solvents, vegetable or mineral
oil, animal fat) or direct steam venting to come in contact with primary or
secondary waterproofing materials.

D. Store primer, mastic, protection course, rubberized asphalt, waterproofing
membranes, and sheet membrane flashing materials in a dry area away from high
heat, flames or sparks.

E. Store only as much material at point of use as required for each day's work.
1.05 PROJECT CONDITIONS
F. Comply with manufacturer's recommended minimum and maximum installation

temperatures. Work may be continued in cold, dry weather providing that all
provisions of these specifications are observed.

G. Conduct no work on damp, wet or snowy surfaces. Be prepared to immediately
protect incomplete installations from damage by inclement weather, which may
occur unexpectedly. The Contractor will be held responsible for protecting
installed waterproofing membrane from damage.

Building Diagnostics Project No. 111-3820-A02 State Preservation Board
© June 26, 2016 071251-1 Capitol Extension Garage — Coping Repairs



PART 2 - PRODUCTS
2.01 MANUFACTURER
A. Basis of Design: Carlisle Coatings and Waterproofing

1. Obtain waterproofing membrane systems including primer, protection
course, drainage composite insulation, filter fabric, and flexible flashing
from a single source supplier for required warranty.

202 WATERPROOFING MEMBRANE

A. Below-grade Waterproofing Membrane: “MiraDRI 860/861” as manufactured by
Carlisle Coating and Waterproofing.

B. Waterproofing Membrane: “CCW 705” as manufactured by Carlisle Coatings and
Waterproofing.

C. Primer: “CCW-702" as manufactured by Carlisle Coatings sand Waterproofing.

D. Liquid Component Membrane/Mastic: “LM-800XL” as manufactured by Carlisle
Coatings and Waterproofing.

2.03 PROTECTION COURSE

A. Protection Course: “CCW 200V” as manufactured by Carlisle Coatings and
Waterproofing.

a. Adhesive: “CCW MiraSTICK Waterproofing Adhesive” as manufactured by
Carlisle Coatings and Waterproofing.

2.04 DRAINAGE COMPOSITE

A Drainage composite: “CCW MiraDRAIN 6000” as manufactured by Carlisle
Coatings and Waterproofing.

2.05 ACCESSORIES
A. Expansion Anchors:

1. Type: Round head expansion type, with zinc alloy sheath and stainless
steel drive nail, one inch in length.

a) Application: Mechanical attachment of sheet metal to concrete or
masonry wall surfaces.

b) Acceptable Product: Hilti Metal HIT Anchor, as manufactured by
The Hilti Corporation.

B. Sheet metal and counterflashing:

1. Stainless Steel: Type 304, predrilled or punched, with no burrs or sharp
edges.

Specifcation: Conform to ASTM A240/A240M.
Size: Minimum 24 gauge.
Finish: Standard 2B (dull, cold rolled).
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PART 3 - EXECUTION

3.01

A

3.02

A

EXAMINATION

Inspect and repair concrete surfaces as required to provide proper substrate to
receive waterproofing membrane. Ensure that all surfaces are free of voids,
spalled areas, loose aggregate and sharp protrusions. Apply parge coat of repair
material at architectural precast concrete panels with coarse aggregate visible to
provide smooth and clean surface. Install sheet metal flashing to bridge cavity.

The Contractor and manufacturer's technical representative will be responsible for
inspecting the wall surfaces, and verifying that no conditions are present which
may prevent or otherwise interfere with the installation of the proposed
waterproofing installation.

Report in writing any adverse condition that might affect the performance of the
waterproofing membrane to Engineer. Absence of such notification will constitute
the Contractor's and manufacturer's verification that existing conditions will allow
the installation of the system in accordance with the plans and specifications, as
well as the manufacturer's guarantee requirements.

PREPARATION

Substrate Condition:

1. Remove existing waterproofing membrane from existing surfaces in
accordance with the manufacturer's requirements. Use appropriate
methods to achieve clean substrate surfaces; perform either shot-blasting
or sand-blasting.

2. Ensure that concrete surfaces are dry to the touch prior to application of
waterproofing membrane.

3. Ensure that all surfaces to receive waterproofing membrane are free of
mortar splashes, honeycombs, dirt, dust, oil, grease, form release agents,
loose particles, previous membranes or other foreign substances which
might interfere with bonding of new waterproofing membrane.

4. Perform adhesion tests, as recommended by membrane manufacturer,
throughout the waterproofing membrane application.

5. Do not proceed with membrane installation until substrate conditions
comply with the manufacturer’s guarantee requirements.

3.03 WATERPROOFING MEMBRANE INSTALLATION

A Follow manufacturer’s installation instructions.

B. Adhesion Test: Verify that substrate is prepared in accordance with manufacturer’s
recommendations for adhesion by applying a test patch of membrane material and
check adhesion according to manufacturer’s test procedures.

C. Fill cracks greater that 1/8-inch wide with a 60 mils minimum thick coat of liquid
component membrane.
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D. Seal pipes, conduit, anchors and other items penetrating waterproofing with liquid
component membrane. Ensure penetrations are watertight.

E. Apply primer over concrete substrate at a minimum coverage rate of 500 square
feet per gallon. Prime only areas that will be covered by waterproofing membrane
in the same day. Lap successive application 5-inches minimum in the direction of
flow.

F. Install 1-Ply Self-Adhering Membrane:
1. Install 1 layer of self-adhering membrane..

2. Ensure that all side laps are 5-inches minimum. Trowel-apply liquid
component over all laps and seams with liquid component membrane.

3. Apply waterproofing membrane in maximum 8-foot lengths. Press all
membrane in place with steel (linoleum) roller during application.

4. Overlap edges and seams must be at least 5 inches. Apply succeeding
sheets with a minimum 5-inch overlap and stagger end laps. Roll or press
the entire membrane firmly and completely as soon as possible.

5. Patch misaligned or inadequately lapped seams with membrane. Slit all
fishmouths, overlap the flaps, and repair with a patch of membrane and
press or roll in place. Seal edges of the patch with a troweling of liquid
component membrane. Seal laps located within 12 inches of all corners
with a troweling of liquid component membrane.

6. Ensure that outside corners are free of sharp edges. Install a fillet at inside
corners formed with liquid component membrane, latex modified cement
mortar or epoxy mortar. Install an 11-inch wide strip of membrane
centered on the corner. Install membrane over the treated inside and
outside corners.

7. When weather conditions require, provide temporary enclosure (tarps),
protection, temporary heat, and ventilation as may be required to properly
perform the work.

8. Transition between waterproofing membrane and below-grade
waterproofing membrane as recommended by Manufacturer.

3.04 PROTECTION COURSE INSTALLATION
A. Follow manufacturer’s installation instructions.

B. Adhere the protection course to the prepared membrane surfaces with solvent
based adhesive 4 inches wide along the perimeter of the protection course board,
using either a brush or a roller.

C. Place 3 ribbons of the adhesive on both the surface of the waterproofing
membrane and on the protection course. Allow the adhesive to dry for 5 to 10
minutes, then adhere the surfaces together.

D. Overlap adjoining rolls a minimum of 2 inches to ensure complete coverage.
Overlap fabric in the direction of water flow.
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3.05 DRAINAGE COMPOSITE INSTALLATION

A.

w

Follow manufacturer’s installation instructions.

Adhere the drainage composite panels to the prepared membrane surfaces with a
mastic or two-sided tape.

Install panels with filter fabric side on top.

Connect adjacent panels at the longitudinal edge by pulling the filter fabric back
to expose the flange. Place a small amount of 2-sided tape or mastic on the flange.

Place flangeless edge of the panel on top of the flange of the adjacent panel and
butted dimple to dimple. Panel end attachment should be completed by pulling the
filter fabric back to expose 2 rows of dimpled core. The end of the next panel may
be placed over 2 dimples and interlocked. All connections should be completed in
shingle fashion so that moisture will flow with the overlap and not against it.

Overlap adjoining panels 3 inches to ensure complete coverage. Overlap fabric in
the direction of water flow. Cover all terminating edges with the filter fabric flap
by tucking it behind the core.

Avoid placing point loads on the prefabricated drainage composite that might
puncture the filter fabric.

Penetrations and Protrusions: Cover all terminal edges with the integral fabric flap
by tucking it around the edge of the core and securing it. At protrusions, cut the
core around the protrusion, cut an “X” in the fabric, and tape the fabric around the
protrusion. Dirt and concrete must not infiltrate the core.

3.06 PROTECTION

A. Leave all construction in a watertight condition at the end of each working period.
Contractor will be held responsible for leaks that occur below the Work.

B. Keep traffic over completed waterproofing work to an absolute minimum. Where
traffic is unavoidable, all work must be adequately planked or boarded as required
for proper protection of installed materials.

END OF SECTION
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SECTION 079201
SEALANT INSTALLATION AND REPLACEMENT

PART 1 - GENERAL

1.01

A

SECTION INCLUDES

See table in Section 011101.

1.02 QUALITY ASSURANCE

A.
B.

Use only applicators that are SWRI-trained.

Perform Work in accordance with technical publications of SWRI; the FGMA
Sealant Manual published by GANA; ASTM C1193; and the manufacturer's
written recommendations.

Ensure that sealant manufacturer's representative regularly inspects joints for
proper application of sealant.

Perform field adhesion testing on all substrates immediately after receiving notice
to proceed. Allow in Contract Time adequate time for curing and testing adhesion
prior to commencement of production work. Perform testing in accordance with
ASTM C1521.

After minimum 7 days’ cure of the installed materials, Engineer will make up to
10 test cuts in each zone as the basis for determining quality of completed work in
that zone; these test cuts will be referred to as “Record Cuts.” The Record Cuts
will not necessarily be taken on a random basis, but may be selected by Engineer
in his sole judgment to best characterize the future performance of completed
work. Additional test cuts or other investigations may be made during the
progress of the work to characterize quality and to determine beneficial changes
in installation methods. Re-seal all test cuts at no additional cost to Owner.

The criteria for evaluating each Record Cut will include performance (adhesion
and cure), installation practices (cleaning, priming, backing, and filling), and
dimensional control. A Record Cut that indicates deficiency in any of these
categories will be recorded as defective.

Owner, at its sole discretion, may require that defective work be replaced at no
additional cost in the vicinity of individual Record Cuts; or may accept the
defective work to remain and adjust the payment.

If any 3 Record Cuts in 1 zone are recorded as defective, remove that zone’s
application of materials and redo Work at no additional cost to Owner. After re-
installation, the zone will be re-evaluated with up to 10 new Record Cuts.

PART 2 - MATERIALS

2.01

A

PRODUCTS

Sealant: Dow Corning 756 SMS Building Sealant. Submit manufacturer's
standard colors; see Section 016001 for color selection process. Supply sealant in
sausage tubes only.
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1. Where sealant joint color changes within the same continuous joint,
coordinate work to ensure a clean and aesthetically acceptable appearance
at sealant color transitions.

B. Primer: Use primer on all substrates receiving new sealant.
1. For non-porous substrates: Dow Corning 1200 OS primer.
2. For porous substrates: Dow Corning Primer P.
3. Other primers may need to be substituted; test multiple primers during

mock-up to obtain optimum adhesion.
2.02 ACCESSORIES

A. Backer rod: bi-cellular cylindrical sealant backer rod complying with ASTM
C1330, Type B, such as SofRod or ITP Soft Type Backer Rod. Provide a range of
sizes to ensure that installed backer rod is compressed 25 percent of joint width.

1. For horizontal joints at sidewalk level that are greater than or equal to 3/8
inch wide: Everlastic Closed Cell Neoprene Type NN-5, expanded
neoprene rubber, manufactured by Williams Products, Inc.

B. Bond-breaker tape: Pressure sensitive adhesive polyethylene tape, as
recommended by sealant manufacturer.

C. Masking Tape: Non-staining, non-absorbent, compatible; high-temperature, if
necessary.

D. Flags: For marking test cuts.

Plastic squirt bottles, for applying primer; similar to a ketchup bottle.

F. Solvent, for joint cleaning: Non-corrosive, non-staining type recommended by
sealant manufacturer; compatible with joint forming materials. Check the quality
of each batch of solvent by wiping on a mirror to ensure that no residue is left
after drying.

G. Cloth: 100 percent cotton, lint-free cloth.
1. One acceptable source is Dallas Wiping Materials, Inc., (800) 522-8875.
H. Brush (for primer application): Natural fiber-bristled.

Commentary - Non-Mandatory Information: It is very important to provide cleaning cloths,
brushes, and solvent that are not contaminated with trace amounts of hydrocarbons, which can
interfere with sealant bond. For example, polyester fabric rags or plastic-bristle brushes can
dissolve and be deposited on the substrate by cleaning solvents. Therefore, 100 percent cotton
cloth is specified, and each batch of solvent must be tested for purity.

PART 3- EXECUTION
3.01 GENERAL
A. Verify sealant and primer compatibility (non-reactive) and adhesion to substrates.

B. Commencing installation of sealant implies that Contractor has inspected and
accepts the existing conditions. Notify Engineer of:
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1. Non-compatible materials adjacent to sealant and do not proceed until
resolved.

2. Joints wider than 1 inch before sealing.

Commentary - Non-Mandatory Information: Wide joints require special filling and tooling
procedures.

3. Loose substrate components that move during sealant installation or
replacement.

C. Remove, clean, prime, and back no more area than can be sealed in the same day.
Take precautions to protect interior from infiltration through open joints that
cannot be completed due to unanticipated changes in weather.

D. Protect exterior, landscaping, ground, and adjacent personal and real property
from damage, staining, and discoloring.

E. Apply masking tape adjacent to joint faces.

F. Complete necessary repair work to substrates before commencing sealant work,
including coping installation.

3.02 PREPARATION

A Remove existing mortar and sealant from specified joints. Remove existing
mortar sealant residue or exudate adhered to joint faces until free of
contamination and laitance.

B. Grind joints with power grinders to clean substrate. Use care to ensure that
grinder stays in joints, and does not skip across face of substrates. Avoid
scratching substrate surfaces with grinder. Grind edges to a smooth, clean,
uniform width and profile.

1. Prior to performing work, submit a written protocol outlining the
procedures of how damage will be prevented and uniform joint widths will
be maintained on the podium.

2. Inform Engineer immediately if grinding damages coping. If coping
is scratched, it may need to be repaired or replaced at no cost to
Owner.
C. Slightly round corners of coping at joint intersections, approximately 1/8-inch

radius, to avoid sharp corners in sealant joints.

D. Use care to avoid chipping the face of substrate along edges by grinding. Preserve
a smooth interface between face of substrate and face of sealant.

E. At existing chips at edges of substrate (if any): Fill flush with face, tool concave
and each chip in edge.

F. Widen narrow joints to maintain specified joint dimensional tolerances. If
possible, install coping to maintain specified joint dimensional tolerances and do
not widen. Widen joint to the following minimum width unless otherwise shown
on Drawings.
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1. All joints: 3/8 inch.

G. Provide each crew with a check blocks to confirm adequate joint width before
sealing. If check block does not easily fit into joint, grind edges to uniform
minimum width so that check block can be slid along joint easily.

H. Take precautions to avoid damaging shims and lateral anchors, if encountered in
joints.
1. Grind such obstructions back from substrate surface a uniform 1/4-inch.

2. Butt backer rod up to each side of obstruction, and transition between
backing materials and obstruction with continuous bond-breaker tape
extending at least 3 inches each side of obstruction.

3.03 CLEANING

A Follow sealant manufacturer's instructions for cleaning.

B. Wear protective clothing while using solvent. Do not allow solvent to contact
human skin.

C. Clean joint faces with clean cloth and solvent approved by the sealant

manufacturer. Remove all dirt, grease, loose materials, water and other foreign
matter that might impair adhesion of sealant.

D. Do not contaminate solvent source container. Dispense small amount into
separate container, keep lid on source container, and apply from separate
container.

E. Apply solvent using clean cloth. Remove solvent with second clean cloth.

Continue wiping with new clean cloths until cloths come away clean.
3.04 PRIMING

F. Apply primer to all substrates to receive sealant. Strictly adhere to sealant
manufacturer's instructions for primer application.

G. Do not contaminate primer source container. Dispense small amount into separate
squirt bottle. Keep lid on source container, and apply primer from separate
container. Discard primer left in separate container at end of day.

H. Wear protective clothing while using primer, which contains solvent. Do not
allow primer to contact human skin.

Apply primer using a clean cloth or paintbrush.

J. Do not over-apply primer. Avoid primer drips, runs, skips, or voids.

K. Wipe off primer with second clean cloth.

L. Follow manufacturer’s recommendations for primer flash- or dry-time prior to
sealant application. Re-prime joints that are not sealed the same day that they are
primed.
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3.05 JOINT SHAPE AND SIZE

A. Form joint shape and size in accordance with sealant manufacturer's published
recommendations, ASTM standards, and as shown on Drawings. Use butt-joint
profile wherever practicable; use fillet-joint profile where minimum joint
dimensions cannot be achieved with butt-joint profile.

B. Butt joints:

1.

10.

Supply each crew with multiple diameters of backer rod to accommodate
varying joint widths. Examine each joint and size backer rod to achieve
required depth and compression. Do not twist multiple pieces of backer
rod together; use appropriately sized backer rod.

Use longest pieces of backer rod practicable to reduce number of
discontinuities in backer rod. Make cuts using scissors; do not tear backer
rod.

Butt ends of backer rod tightly together at necessary cuts. Establish and
maintain a consistent procedure for backing at intersections. Bending
backer rod around joint corners is not acceptable.

Use bond-breaker tape if joint depth cannot accommodate backer rod.

Use a depth guide to ensure that depth of backer rod remains uniform,
with no sudden changes in depth, so that cured sealant depth approximates
one half the width of the joint. In all joints, ensure that the depth remains
within the following tolerances:

a) Depth of sealant at center of joint shall not exceed width of joint;
and

b) Maximum sealant depth at center of joint shall not exceed 1/2 inch;
and

C) Minimum sealant depth across any section shall be at least 1/4
inch.

Replace backer rod that becomes wet; do not seal over wet backer rod.

Apply sealant with appropriate equipment and pressure to ensure
penetration of sealant into required joint depth.

Push sealant ahead of nozzle and slightly overfill joints to avoid air voids.
Immediately dry tool sealant beads smooth and slightly concave.

At joint between coping and remaining architectural concrete panels or
CIP concrete: provide 1-inch wide weep (gap) to allow drainage.

C. Fillet joints:

1. Maintain at least 1/4-inch adhesion “bite” on each substrate.
2. Maintain a nominal 1/4-inch (absolute minimum 1/8-inch) “throat”
thickness, measured as shown on Drawings.
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3. Examine joint dimensions and size backer rod to achieve required depth.
Use bond-breaker tape in joints too small for backer rod.

4. Use longest pieces of backer rod practicable to reduce number of
discontinuities in backer rod. Butt ends tightly together at necessary cuts.

Push sealant ahead of nozzle and slightly overfill joints to avoid air voids.

Dry tool sealants smooth and triangular. Do not tool concave; avoid
feather-edging sealant.

D. Do not install sealant in wet joints. Allow adequate time for retained moisture in
saturated materials to evaporate. Ensure that joints are thoroughly dry before
proceeding. Use hot air guns if necessary to speed drying.

E. If moisture continues to impede installation of sealant, follow these special
procedures:

1. Clean the joint with MEK, using 2-rag wipe method.

2 Prime the joint as specified above.
3. Skim-coat the substrates with sealant so that it will cure quickly.
4 Continue with normal sealant installation, filling remainder of joint with
sealant.
F. Ensure that sealant does not mix with solvent in application equipment (bulk-

loader guns). If guns are cleaned with solvent after each use, allow guns to
thoroughly air dry before reloading.

G. After dry tooling, joints may be wet-tooled (“slicked”) with clean, potable water;
do not use lubricant, solvent, or detergent.

H. After final tooling, do not disturb sealant until sealant is fully cured. Ensure that
sealant is full smooth bead, and free of ridges, wrinkles, sags, air pockets and
embedded impurities.

Commentary - Non-Mandatory Information: Dimensional control is critical to the durability
of sealant joints. Therefore, it is important to establish procedures during the mock-ups for
backing each type of joint. Maintaining the dimensional tolerances will be strictly enforced.

3.06 CLEANING

A. Remove masking tape immediately after tooling.

B. Scrape excess sealant off face of substrates with a single-edged razor immediately
after tooling and before curing; or, if more effective, after curing.

C. Clean building surfaces, grounds, or adjacent property soiled by Work of this
Section.

3.07 PROTECTION

A. Protect sealant installation from damage, rain, or irrigation water until curing is

completed.
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3.08 REJECTION CRITERIA

A. The Work may be rejected for non-compliance with these Contract Documents,
including referenced industry standards and manufacturer’s recommendations. In
particular, the following Rejection Criteria are listed for Contractor’s
convenience; this list may not be exhaustive or comprehensive:

1. Poor sealant adhesion.

2. Poor sealant cure.

3. Foreign materials on substrate in adhesion “bite” area of joint.

4, Lack of priming or excess priming.

5. Sealant depth too deep, too shallow, or non-uniform.

6. Joint too narrow.

7. Non-uniform width of continuous joints.

8. 3-sided adhesion, or bond-breaker not full width of joint.

9. Scratches on substrate, such as caused by grinder.

10. Transitions between different sealant colors within the same joint are not
neat.

11. Poor aesthetic appearance of finished joints, including ridges, wrinkles,
sags, air pockets, or embedded impurities.

END OF SECTION
Building Diagnostics Project No. 111-3820-A02 State Preservation Board

© June 26, 2016

079201-7 Capitol Extension Garage — Coping Repairs



SECTION 099101
REMEDIAL PAINTING
PART 1 - GENERAL
1.01 SECTION INCLUDES
A See table in Section 011101.

B. "Paint” as used herein means all coating system materials, including primers,
emulsions, enamels, stains, sealers and fillers, and other applied materials whether
used as prime-, intermediate-, or finish-coats.

1.02 MOCK-UP

A Designate a small area to serve as the mock-up for cleaning, priming, and painting
to ensure covering rates and to verify application technique. Notify Engineer at
least 24 hours prior to each stage of the mock-up.

B. Apply paint in mock-up area on each substrate for Owner’s final approval of
color(s).
1.03 QUALITY ASSURANCE
A. Perform all work in accordance with pertinent technical publications of the

Society for Protective Coatings (SSPC).
1.04 SITE CONDITIONS

A. Comply with manufacturer's recommendations for environmental conditions
under which systems can be applied, including ambient and surface temperatures.

B. Notify Engineer in writing immediately upon discovery of any adverse condition
that might affect the performance of the work described in these Specifications.

PART 2 - PRODUCTS

2.01 PAINT
A. “DEVTHANE 379 UVA” aliphatic urethane high gloss enamel coating, as
manufactured by Devoe High Performance Coatings.
1. Submit manufacturer's standard colors; see Section 016001 for color
selection process.
2. Dry Film Thickness: 3.0 mils minimum per coat.
2.02 PRIMER

A Pre-primer: “PRE-PRIME 167" Penetrating Sealer, as manufactured by Devoe
High Performance Coatings.

B. Prime Coat: “DEVRAN 224HS” High Build Epoxy Coating, as manufactured by
Devoe High Performance Coatings.

2.03 MIXING AND TINTING
A. Deliver paints ready-mixed to job site.

Building Diagnostics Project No. 111-3820-A02 State Preservation Board
© June 26, 2016 099101-1 Capitol Extension Garage — Coping Repairs



B. Accomplish job mixing and job tinting only when acceptable to Engineer. Use
only thinners approved by paint manufacturer, and use only within recommended
limits.

C. Brushes and rollers: various sizes, as needed.
Low-pressure, airless spray equipment, if using.

E. Masking: clear plastic.
2.04 CLEANING MATERIALS
A. Provide detergent(s) or cleaner(s) safe for application on exposed metals and

surrounding building materials. Ensure that cleaners are compatible with sealant
materials. Perform spot testing to ensure efficacy and compatibility of cleaner
prior to general use.

B. Equipment and abrasives for sandblasting (if used).
C. Water, clean and potable.
PART 3- EXECUTION
3.01 GENERAL

A Perform all work of this Section in accordance with paint manufacturer's
recommendations.

B. Ensure that substrate repairs and sealant work are completed prior to paint
application or work is performed sufficiently far away to not interfere with other
work.

C. Verify paint compatibility (non-reactive) and adhesion to all substrates. Apply test
patch of coating for adhesion test and color approval.

D. Notify Engineer of non-compatibility of substrates and paint, and do not proceed
until resolved.

E. Remove building components if necessary for complete coating of the adjacent
surfaces; retain them in a manner to prevent damage; store them in a location
approved by Property Contact. Following completion of painting in each area,
have items reinstalled by workers skilled in the appropriate trades.

F. Commencement of paint application implies that Contractor has inspected and
accepts the existing surface conditions.

3.02 PREPARATION

A Provide transparent masking over materials not to be coated prior to surface
preparation and painting.

B. Protect exterior of building, landscaping, ground, and adjacent personal and real
property from damage, staining, and discoloring.
C. Wear protective gloves, goggles, clothing, etc. as recommended by paint
manufacturer.
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D. Proceed with cleaning in a systematic manner, from the top to the bottom in all
areas. Schedule cleaning and painting so that dust or other contaminants from
cleaning process will not fall on wet, newly painted surfaces.

E. Ensure that any substrate repairs and sealant work are completed prior to paint
application.
3.03 CLEANING GUARDRAILS
A. Prepare metal surfaces before applying paint in accordance with SSPC-SP 3

Power Tool Cleaning.

B. Apply primer to metal substrates within 24 hours after cleaning; do not allow
flash rust to appear. If not primed within 24 hours, re-clean as required above.

3.04 APPLY PRIMER

A. Properly mix and apply primer to substrates per manufacturer’s recommendations.
3.05 APPLY PAINT

A. Ensure that all substrates are thoroughly dry before paint application.

B. Apply all materials under adequate illumination, evenly spread and smoothly

flowed on with proper equipment in accordance with paint manufacturer's
recommendations.

C. Apply products by experienced craftsmen in a workmanlike manner. Drips, runs,
sags, holidays or splatters will not be acceptable.

D. Apply at least 2 coats of paint, separated by the drying time recommended by the
manufacturer. Achieve at least manufacturer’s minimum dry film thickness for
each coat. Ensure that coverage and “hide” are complete. When color, stain, dirt
or undercoats show through the final coat of paint, cover the surface with
additional coats of finish, at no expense to the Owner, until a paint film or
uniform finish, color, appearance and coverage is achieved.

E. Extend paint behind obstructions as necessary to maintain the system integrity
and to provide a uniform appearance.
F. Remove masking materials and excess coating immediately after application.
3.06 CLEAN-UP
A Clean building surfaces, grounds, landscaping or adjacent property soiled by work

of this section, including overspray.

B. Upon completion, remove all paint, stains, splatters, etc., from any surface not
designated to be painted. Any stained or ruined surface shall be repaired or
replaced to the satisfaction of the Owner at no additional expense.

C. Do not allow accumulation of empty containers or other excess items except in
areas set aside for that purpose.
D. Prevent accidental spilling of paint materials. In event of spill:
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1.

2.

Remove spilled material and waste or other equipment used to clean up
spill.

Clean surfaces to their original undamaged conditions.

3.07 PROTECTION OF FINISHED WORK

A

B.

Close off freshly painted areas from public access, or conspicuously mark with
“wet paint” signs.

Protect coating from damage, rain, or irrigation water until proper curing is
completed.

3.08 REJECTION CRITERIA

A. The Work may be rejected for any non-compliance with these Contract
Documents, including the referenced industry standards and manufacturer’s
recommendations. In particular, the following Rejection Criteria are listed for
Contractor’s convenience; this list may not be exhaustive or comprehensive:

1. Poor paint adhesion.

2. Paint is applied over existing paint or coating that does not adhere
adequately to the substrate, even if it appeared to be intact before the new
coating was applied.

3. Foreign materials on substrate.

4. Lack of priming or excess priming.

5. Paint is applied over improperly prepared substrate.

6. Paint does not provide an opaque, smooth, uniform finish, color,
appearance, and coverage. Cloudiness, spotting, holidays, laps, brush
marks, runs, sags, ropiness, embedded impurities, blisters, or other finish
imperfections will not be acceptable.

7. Dry-film paint thickness is less than manufacturer’s published
recommendation.

END OF SECTION
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ATTACHMENT B
SAMPLE CONTRACT/OWNER'S STANDARD AGREEMENT

SAMPLE AGREEMENT - NOT FOR EXECUTION

STATE OF TEXAS SERVICES AGREEMENT

COUNTY OF TRAVIS SPB #2018-29

This Agreement is entered into by and between the State Preservation Board ("SPB"), an agency of the State of
Texas, located at 201 E. 14th St., Ste. 950, Austin, Texas 78701, and , (Contractor) for coping
repairs at the Texas Capitol Extension Parking Garage located in Austin, TX.

ARTICLE 1
SCOPE OF PROJECT

Contractor shall provide to SPB all of the services ("Services") and deliverables described in and in the manner
required listed in Section 2 and Attachment D, Project Manual of RFP 806-18-0029 and described herein.

ARTICLE 2
COMPENSATION

2.1. Compensation shall not exceed $

2.2 If the Scope of Work materially changes, any additional services identified in a written amendment or
change order signed by both parties.

2.3 Payment must be made in accordance with the payment procedure in the SPB Project Manual. The
Payment Period shall be monthly.

2.4 Retainage: Owner will withhold from each progress payment, as retainage, five (5) percent of the total
earned amount. Retainage so withheld shall be managed in conformance with Subchapter B, Chapter 2252,
Texas Government Code.

2.5 SPB shall be relieved of any obligation to permit performance or to pay for services performed after any
termination of this Agreement.

2.6 Payments to Contractor will be made within thirty (30) days from latter of services performed or receipt of a
valid, uncontested invoice in accordance with the Texas Government Code, Chapter 2251, Texas Prompt
Payment Act. SPB shall timely notify Contractor within 14 days of receipt of an invoice if the SPB questions,
disagrees with, or desires additional information regarding an invoice.
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2.7 To receive payment, Contractor must submit an invoice to SPB. The invoice format must be acceptable to the
SPB and must include the following:

Contractor’s name and mailing address;

Name and telephone number of a person designated by Contractor to answer questions regarding the
invoice;

SPB Contract Number;

Valid Texas ldentification number (TIN) issued by the Comptroller of Public Accounts;

Description of each item for the goods/services listed on the Contract in sufficient detail to identify the
order that relates to the invoice; and

Shipment date of goods listed in the Contract or dates of services covered by the invoice.

Each invoice must include all required attachments identifying payments to Historically Underutilized
Businesses and to all Subcontractors. Failure to submit “HUB Subcontracting Plan Progress Assessment
Report” form with each invoice will cause rejection of the invoice by SPB and its return to Contractor. A
copy of the required report is available at http://www.window.state.tx.us/procurement/prog/hub/hub-
forms/ and attached as an exhibit.

Please send invoices to:

State Preservation Board

Attn: Accounting Dept.

P.O. Box 13286,

Austin, TX 78711
TSPB.accounting@tspb.texas.gov

AlA Form G702, Application and Certificate for Payment, while not specifically required, is a good model for
the level of detail expected by the SPB.

ARTICLE 3
PROJECT SCHEDULE AND TERM OF AGREEMENT

3.1 This Agreement shall be effective as of the date executed by the last party and shall terminate

on

, unless extended by the parties or terminated earlier as provided in the Contract.

3.2 Work must be completed between . Work may progress after normal business
hours or on weekends as needed and approved by SPB. See the SPB Project Manual for additional details.

ARTICLE 4
CONTRACT DOCUMENTS

4.1 The Contract Documents consist of:

41.1

This Contract, SPB Contract No. 2018-29;

4.1.2 The SPB’s Project Manual, attached as Exhibit A;
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4.1.3 The Uniform General Conditions and Supplementary Conditions for the State of Texas, 2015,
which  can be found online at the Texas Facilities Commission website
(http://www.tfc.state.tx.us/divisions/facilities/prog/construct/formsindex/);

4.1.4 SPB Request for Proposals (RFP) #809-18-0029 (Exhibit B);

4.1.5 Contractor’s Proposal, including Contractor’s HUB Subcontracting Plan. (Exhibit C).

4.2 All of the above are attached to and incorporated as part of this Contract for all purposes. In the case of
conflicts between this document and any of the above attachments, the following shall control in the order
of priority as listed above.

ARTICLE 5
CONTRACTOR'S RESPONSIBILITIES

5.1 The Contractor shall comply with all applicable federal, state and local laws, statutes, codes, ordinances,
rules and regulations and the orders and decrees of any court or administrative bodies or tribunals in any
matter affecting the performance of this Contract, including, if applicable, workers compensation laws,
compensation statutes and regulations, and licensing laws and regulations. When required, the Contractor
shall furnish the SPB with satisfactory proof of its compliance.

5.2 The Contractor shall perform its services consistent with the professional skill and care ordinarily provided
by contractors practicing in the same or similar locality under the same or similar circumstances. The
Contractor shall perform its services as expeditiously as is consistent with such professional skill and care
and the orderly progress of the Project.

5.3 The Contractor shall coordinate its services with those services provided by the SPB and the SPB's other
contractors.

5.4 The Contractor shall be entitled to rely on the accuracy and completeness of services and information
furnished by the SPB and the SPB's contractors. The Contractor shall provide prompt written notice to the
SPB if the Contractor becomes aware of any error, omission or inconsistency in such services or information.

5.5 The Contractor shall be responsible for damage to the SPB's equipment, and/or workplace and its contents,
by its or its contractor's services, negligence in work, personnel, and equipment.

5.6 The Contractor shall be responsible and liable for the safety, injury and health of its employees and
contractors while they are performing services for the SPB under this Contract.

5.7 The Contractor shall provide all labor and equipment necessary to furnish the goods or perform the service.
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5.8 All employees of the Contractor shall be a minimum of 17 years of age and experienced in the type of work
to be performed. No visitors or relatives of the Contractor's employees will be allowed on the work site
unless they are bona fide employees of the Contractor performing services under this Contract.

5.9 Except with the SPB's knowledge and consent, the Contractor shall not engage in any activity, or accept any
employment, interest or contribution that would reasonably appear to compromise the Contractor's
professional judgment with respect to this Project.

5.10 Contractor agrees that all information related to the Project is strictly confidential and shall not be shared
or released at any time except at the SPB’s direction and with the SPB’s prior approval.

5.11 The Capitol is a site with security considerations. Contractor shall be prepared to submit security clearance
information for all employees working on site, and ensuring that security clearance requirements do not
impact their ability to perform the Work defined in this Contract.

ARTICLE 6
SPB RESPONSIBILITIES

6.1 SPB shall provide information and decisions to Contractor in a timely manner and shall clearly convey the
SPB’s expectations to Contractor.

6.2 The SPB's representative shall be
6.3 SPB shall provide project milestones and access to Project.
6.4 SPB shall assist in coordination with facility occupants.

6.5 SPB reserves the right to change its designated representation and/or project manager for convenience by
written notification from the Executive Director of the State Preservation Board.

6.6 The SPB reserves the right, at its sole discretion, to unilaterally amend this Contract throughout the term of
the Contract to incorporate any modifications necessary for the SPB's or the Contractor's compliance with all
applicable state and federal laws, regulations, requirements and guidelines.

ARTICLE 7
CLAIMS AND DISPUTES

7.0 The dispute resolution process provided for in Chapter 2260 as described in the Uniform General Conditions
shall be used by the parties to attempt to resolve all disputes arising under this Contract.

ARTICLE 8
TERMINATION AND SUSPENSION

8.0. The Suspension and Termination provisions of the Uniform General Conditions shall apply to this Contract.
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ARTICLE 9
MISCELLANEOUS PROVISIONS

9.1 The Agreement shall be governed by, construed, and interpreted in accordance with the laws of the State of
Texas, except its provisions regarding conflict of laws.

9.2 The venue for any suit brought for any breach of this Agreement is fixed in any court of competent
jurisdiction of Travis County, Texas.

9.3 Terms in this Agreement shall have the same meaning as those in Uniform General Conditions of the State of
Texas.

9.4 The SPB and Contractor, respectively, bind themselves, their agents, successors, assigns and legal
representatives to this Agreement. The Contractor may not assign this Agreement, in whole or in part, and
may not assign any right or duty required under it, without the prior written consent of the SPB.

9.5 Nothing contained in this Agreement shall create a contractual relationship with or a cause of action in favor
of a third party against either the SPB or Contractor.

9.6 Unless otherwise required in this Agreement, the Contractor shall have no responsibility for the discovery,
presence, handling, removal or disposal of, or exposure of persons to, hazardous materials or toxic
substances in any form at the Project site.

9.7 The Contractor may include photographs of the Project among the Contractor's promotional and
professional materials only with SPB written approval. Contractor shall make a formal request including any
photos or graphics Contractor proposed to use. The Contractor shall consider all materials to be the SPB's
confidential or proprietary information even if the SPB has not previously advised the Contractor that
specific information is considered by the SPB to be confidential or proprietary.

9.8 When Contractor receives information, Contractor shall keep such information strictly confidential and shall
not disclose it to any other person except to (1) its employees, (2) those who need to know the content of
such information in order to perform services or construction solely and exclusively for the Project, or (3) its
consultants and contractors who need to know the content of such information in order to perform services
or construction solely and exclusively for the Project and whose contracts include similar restrictions on the
use of confidential information. Contractor shall contractually require its consultants, if any, be bound by
this confidentiality requirement.

9.9 Independent Contractor: For the purposes of the Agreement, the Contractor shall be considered an
independent professional and is not to be considered an employee of the State Preservation Board (SPB) or
the State of Texas. The Contractor may not enter into any agreement or make any representation on behalf
of the SPB or the State of Texas.

9.10 Indemnification: The Contractor shall indemnify and hold harmless the SPB, the State of Texas, all of its
officers, agents, and employees from and against all claims, actions, suits, demands, proceedings, costs,
damages, and liabilities including without limitation the costs of defense including reasonable attorneys'
fees and court costs, arising out of, connected with, or resulting from any acts or omissions of the
Contractor or any agent, employee, subcontractor, or supplier of the Contractor in the execution or
performance of the Agreement. The Contractor shall coordinate its defense with the Texas Attorney
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General as required by the SPB. This paragraph is not intended to and shall not be construed to require the
Contractor to indemnify or hold harmless the State or the SPB for any claims or liabilities resulting from the
negligent acts or omissions of the SPB or its employees.

9.11 Intellectual Property Indemnification: The Contractor shall indemnify and hold harmless the SPB, the State
of Texas, all of its officers, agents, and employees from and against all actions and claims, including costs of
defense, involving infringement of patents or copyrights or incorporated misappropriated trade secrets
arising out of, connected with, or resulting from the Contractor's execution or performance of the Contract.
The Contractor shall pay any damages attributable to such claim that are awarded against the State of Texas
and/or the SPB in a judgment or settlement.

9.12 No Waiver of Sovereign Immunity: The SPB and the Contractor agree that no provision of this Contract is
in any way intended to constitute a waiver by the SPB or the State of Texas of any immunities from suit or
from liability that the SPB or the State of Texas may have by operation of law.

9.13 Funding: This Contract is subject to cancellation, without penalty to the SPB, either in whole or in part, if
funds are not appropriated by the Texas Legislature. The SPB is a state agency whose authority and
appropriations are subject to actions of the Texas Legislature and whose availability of funds may be subject
to governmental action. If the SPB becomes subject to a legislative change, revocation of statutory
authority, lack of appropriate funds, or unavailability of funds which would render contractor's delivery or
performance under this Contract impossible or unnecessary, this Contract will be terminated, either in
whole or in part. In the event of a termination under this section, the SPB will not be liable to the
Contractor or any other person or entity for any payments, damages or any other amounts which were
otherwise due, except for services rendered and unpaid at the time of termination, or which may be caused
or associated with such termination and the SPB will not be required to give prior notice.

9.14 Amendment: The contracting parties, if agreed, may amend the Contract at any time during the Contract's
duration. To be valid and binding, such amendments must be in writing and executed by both the SPB and
the Contractor. No agent, servant, or employee of the SPB has authority to modify the Contract except by
written amendment signed by the Project Manager and the Executive Director. Any other attempted
changes, including oral modifications, written notices that have not been agreed to by both Parties, or other
modifications of any type, shall be invalid.

9.15 Notice of Administrative Changes: The Contractor shall provide written notification of administrative
changes, including changes to company name, address, telephone number, and billing instructions, to the
SPB as soon as possible, but not later than ten (10) days from the date of the change.

9.16 Confidentiality and Public Information: Notwithstanding any provisions of this Contract to the contrary,
Contractor understands that the SPB will comply with the Texas Public Information Act, Texas Government
Code, Chapter 552 as interpreted by judicial opinions and opinions of the Attorney General of the State of
Texas. The SPB agrees to notify Contractor in writing within a reasonable time from receipt of a request for
information related to Contractor’s work under this contract, if such information is held by Contractor, or if
the request pertains to information Contractor has labeled as proprietary or confidential as described in
section 9.17, below. Contractor will cooperate with the SPB in the production of documents responsive to
the request. The SPB will make a determination whether to submit a Public Information Act request to the
Attorney General. Contractor will notify the SPB within twenty-four (24) hours of receipt of any third party
requests for information that was provided by the State of Texas for use in performing the Contract. This
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Contract and all data and other information generated or otherwise obtained in its performance may be
subject to the Texas Public Information Act. Contractor agrees to maintain the confidentiality of information
received from the State of Texas during the performance of this Contract, including information which
discloses confidential personal information particularly, but not limited to, social security numbers.

Contractor is required to make any information created or exchanged with the state pursuant to this
contract, and not otherwise excepted from disclosure under the Texas Public Information Act, available in a
format that is accessible by the public at no additional charge to the state.

9.17 Proprietary Information: The SPB is a government agency subject to the Texas Public Information Act.
Information submitted to the SPB by Contractor shall be presumed to be subject to disclosure unless a
specific exception to disclosure under the PIA applies. If it is necessary for Contractor to include proprietary
or otherwise confidential information in its Proposal or other submitted information, Contractor must
clearly label that proprietary or confidential information and identify the specific exception to disclosure in
the PIA. Merely making a blanket claim that the entire proposal is excepted from disclosure because it
contains some proprietary information is not acceptable, and shall make the entire Proposal subject to
release under the PIA. In order to trigger the process of seeking an Attorney General opinion on the release
of proprietary of confidential information, the specific provisions of the Proposal that are considered by the
Contractor to be proprietary or confidential must be clearly labeled as described above. Any information
which is not clearly identified as proprietary or confidential shall be deemed to be subject to disclosure
pursuant to the PIA..

9.18 Antitrust and Assignment of Claims: Pursuant to 15 U.S.C. §1, et seq., and Texas Business & Commerce
Code §15.01, et seq., the Contractor affirms that to the best of its information, knowledge and belief it has
not violated the Texas antitrust laws or federal antitrust laws and has not communicated its Proposal for the
Contract directly or indirectly to any competitor or any other person engaged in such line of business. The
Contractor hereby assigns to the SPB any claims for overcharges associated with the Contract under 15
U.S.C. §1, et seq., and Texas Business & Commerce Code §15.01, et seq.

9.19 Affirmation Clauses:

A. The Contractor affirms that it has not given, offered to give, or intends to give at any time
hereafter any economic opportunity, future employment, gift, loan, gratuity, special discount,
trip, favor, or service to a public servant in connection with the Contract. Any instances of
unethical conduct, undisclosed conflicts of interest and/or potential conflicts of interest, and
other improprieties by the Contractor are grounds for termination of the Contract.

B. Contractor certifies that the individual or business entity named in the Contract is in compliance
with Texas Government Code, Section 669.003, relating to contracting with executive head of a
State agency.

C. Pursuant to Texas Government Code, Section 2155.004, Contractor certifies that the individual
or business entity named in the Contract is not ineligible to receive the specified Contract and
acknowledges that the Contract may be terminated and payment withheld if this certification is
inaccurate.

D. Pursuant to Texas Family Code, Section 231.006 (relating to child support), Contractor certifies
that the individual or business entity named in the Contract is not ineligible to receive the
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specified payment and acknowledges that the Contract may be terminated and payment
withheld if this certification is inaccurate.

E. Contractor represents and warrants that Contractor has no actual or potential conflicts of
interest in providing services to the State of Texas under this Contract and that Contractor’s
provision of services under this Contract would not reasonably create an appearance of
impropriety.

F. The Contractor agrees that payments due under the Contract will be applied to any debt that is
owed to the State of Texas, including but not limited to delinquent taxes and child support, that
have arisen prior to or arise after execution of this Agreement.

G. Contractor certifies that the individual or business entity named in the Contract is eligible to
participate in this transaction and that it has not been subjected to suspension, debarment, or
similar ineligibility determined by any federal, state or local governmental entity and that the
Contractor is in compliance with the State of Texas statutes and rules relating to procurement
and that the Contractor is not listed on the federal government's terrorism watch list as
described in Executive Order 13224. Entities ineligible for federal procurement are listed at
http://www.epls.gov.

H. Contractor represents and warrants that neither Contractor nor any person or entity that will
participate financially in this Contract has received compensation from the SPB or any agency of
the State of Texas for participation in preparation of specifications for this Contract. Contractor
represents and warrants that it has not given, offered to give, and does not intend to give at any
time hereafter, any economic opportunity, future employment, gift, loan, gratuity, special
discount, trip, favor or service to any public servant or employee in connection with this
Contract.

l. As required by Texas law, Vendor affirms that it (i)Jdoes not boycott Israel and (ii)will not boycott
Israel during the term of the PO.

J. As required by Texas law, Contractor affirms that it is not engaged in active business operations
with Sudan, Iran, or any foreign terrorist organization and/or organizations with policies that are
anathema to the policy interests of the United States or the State of Texas.

9.20 Buy Texas: Contractor represents and warrants that it will buy Texas products and materials for use in
providing the services authorized herein when such products and materials are available at a price and
time comparable to products and materials produced outside the state.

9.21 Taxes: Purchases made for state uses are exempt from Texas State Sales Tax and Federal Excise Tax. An
Excise Tax Exemption Certificate will be furnished upon written request to the SPB.

9.22 Supporting Documents, Retention; Right to Audit; Independent Audits: Contractor shall maintain and
retain supporting fiscal and any other documents relevant to showing that any payments under this
Contract funds were expended in accordance with the laws and regulations of the State of Texas, including
but not limited to, requirements of the Comptroller of the State of Texas and the State Auditor. Contractor
shall maintain all such documents and other records relating to this Contract and the State’s property for a
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period of four (4) years after the date of submission of the final invoices or until a resolution of all billing
questions, whichever is later. Contractor shall make available at reasonable times and upon reasonable
notice, and for reasonable periods, all documents and other information related to the “Work” as defined
in this Contract. Contractor and the subcontractors shall provide the State Auditor with any information
that the State Auditor deems relevant to any investigation or audit. Contractor must retain all work and
other supporting documents pertaining to this Contract, for purposes of inspecting, monitoring, auditing,
or evaluating by the SPB and any authorized agency of the State of Texas, including an investigation or
audit by the State Auditor.

Contractor shall cooperate with any authorized agents of the State of Texas and shall provide them with
prompt access to all of such State’s work as requested. Contractor’s failure to comply with this Section
shall constitute a material breach of this Contract and shall authorize the SPB and the State of Texas to
immediately assess appropriate damages for such failure. Pursuant to Texas Government Code, Section
2262.003 the acceptance of funds by Contractor or any other entity or person directly under this Contract,
or indirectly through a subcontract under this Contract, shall constitute acceptance of the authority of the
State Auditor to conduct an audit or investigation in connection with those funds. Contractor
acknowledges and understands that the acceptance of funds under this Contract shall constitute consent
to an audit by the State Auditor, Comptroller or other agency of the State of Texas. Contractor shall ensure
that this paragraph concerning the State’s authority to audit funds received indirectly by subcontractors
through Contractor and the requirement to cooperate is included in any subcontract it awards.
Furthermore, under the direction of the legislative audit committee, an entity that is the subject of an
audit or investigation by the State Auditor must provide the State Auditor with access to any information
the State Auditor considers relevant to the investigation or audit.

9.23 Force Majeure: The SPB may grant relief from performance of the Contract if the vendor is prevented from
performance by an act of war, order of legal authority, act of God, or other unavoidable cause not
attributable to the fault or negligence of the Contractor. The burden of proof for the need for such relief
shall rest upon the Contractor. To obtain release based on force majeure, the Contractor shall file a written
request with the SPB.

9.24 No Waiver: This Contract shall not constitute or be construed as a waiver of any of the privileges, rights,
defenses, remedies, or immunities available to the SPB as an agency of the State of Texas or otherwise
available to the SPB. The failure to enforce or any delay in the enforcement of any privileges, rights,
defenses, remedies, or immunities available to the SPB under this Agreement or under applicable law shall
not constitute a waiver of such privileges, rights, defenses, remedies, or immunities or be considered as a
basis for estoppel. The SPB does not waive any privileges, rights, defenses, remedies, or immunities
available to the SPB as an agency of the State of Texas, or otherwise available to the SPB, by entering into
this Agreement or by its conduct prior to or subsequent to entering into this Agreement. The modification
of any privileges, rights, defenses, remedies, or immunities available to the SPB must be in writing, must
reference this Section, and must be signed by the SPB to be effective, and such modification of any
privileges, rights, defenses, remedies, or immunities available to the SPB shall not constitute waiver of any
subsequent privileges, rights, defenses, or immunities under this Agreement or under applicable law.

9.25 Limitation of Liability: The SPB shall not be liable for any direct or consequential damages to the Contractor
or any third party for any act or omission of the Contractor in the performance of this Agreement. The SPB
shall not indemnify nor guarantee any obligation of the Contractor.
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9.26 Federal, State, and Local Requirements: The Contractor shall demonstrate on-site compliance with the
Federal Tax Reform Act of 1986, Section 1706, amending Section 530 of the Revenue Act of 1978, dealing
with issuance of Form W-2's to common law employees. The Contractor is responsible for both Federal and
State Unemployment insurance coverage and standard Workers' Compensation Insurance coverage. The
Contractor shall comply with all Federal and State tax laws and withholding requirements. The SPB shall not
be liable to the Contractor or its employees for any Unemployment or Workers' Compensation coverage, or
Federal or State withholding requirements. The Contractor shall indemnify the SPB and pay to the SPB all
costs, penalties, or losses resulting from the Contractor's omission or breach of this Section.

9.27 Assignment: The Contractor may not assign or subcontract this Agreement, in whole or in part, without the
SPB's prior written consent. The Agreement is void if sold or assigned to another company without the
written approval of the SPB.

9.28 DTPA: The Contractor represents and warrants that it has not been the subject of a Deceptive Trade
Practices Act or any unfair business practice administrative hearing or court suit and that the Contractor has
not been found to be liable for such practices in such proceedings. The Contractor certifies that it has no
officers who have served as officers of other entities who have been the subject of a Deceptive Trade
Practices Act or any unfair business administrative hearing or court suit and that such officers have not been
found to be liable for such practices in such proceedings.

9.29 False Statements: By signature to this Contract, the Contractor makes all the representations, warranties,
guarantees, certifications, and affirmations included in this Agreement. If the Contractor signed its proposal
with a false statement or signs this Agreement with a false statement or it is subsequently determined that
the Contractor has violated any of the representations, warranties, guarantees, certifications or affirmations
included in this Contract, the Contractor shall be in default under this Agreement and the SPB may
terminate or void this Agreement for cause and pursue other remedies available to the SPB under this
Agreement and applicable law.

9.30 Limitation on Authority: The Contractor will have no authority to act for or on behalf of the SPB or the
State of Texas except as expressly provided for in the Contract; no other authority, power or use is granted
or implied. The Contractor may not incur any debts, obligations, expenses, or liabilities or any kind on behalf
of the SPB or the State of Texas.

9.31 Equal Opportunity: The Contractor represents and warrants that it shall comply with the Civil Rights Act in
giving equal opportunity without regard to race, color, creed, sex or national origin.

9.32 Immigration Laws: The Contractor certifies that all Contractor employees are and will be in compliance
with all requirements of the Federal Immigration Reform and Control Act of 1986 (Public Law 99-603).

9.33 Direct Deposit: The electronic funds transfer (EFT) provisions of Texas law were revised by H.B. 2429, which
is now in effect. Depending on eligibility under the law, certain payments from the State may be directly
deposited into the Contractor's bank account or may be made by warrant. Vendors who may be eligible for
direct deposit and who wish to be paid by direct deposit, must complete the form titled "Vendor Direct
Deposit Authorization" and return it as soon as possible to: State Preservation Board, Accounting, P.O. Box
132876, Austin, TX 78711. Comptroller of Public Accounts' Claims Divisions oversees the distribution of the
state payments, both warrants (paper checks) and direct deposit. For questions regarding the statewide
process, contact the Claims Payment Processing Section, at 1-800-531-5441, ext. 6-8138 or (512) 936-8138,

-10-
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or send an email message to claims.division@cpa.state.tx.us.

9.34 Partially Completed Work: No later than the seventh calendar day after the termination of this Contract or
at SPB request, the Contractor shall deliver to the SPB all completed, or partially completed, work and any
and all documentation or other products and results of these services. Failure to timely deliver such work or
any and all documentation or other products and results of the services shall be considered a material
breach of this Contract Agreement. The Contractor shall not make or retain any copies of the work or any

and all documentation or other products and results of the services without the prior written consent of the
SPB.

9.35 Severability: In case any one or more of the provisions contained in this Contract shall for any reason be
held to be invalid, illegal, or unenforceable in any respect, such invalidity, illegality, or unenforceability shall
not affect any other provision thereof and this Contract shall be construed as if such invalid, illegal, or
unenforceable provision had never been contained herein.

9.36 Prior Agreements Superseded: This Contract constitutes the sole and only agreement of the parties hereto

and supersedes any prior understandings or written or oral agreements between the parties respecting its
subject matter.

9.37 Felony Criminal Convictions: Contractor represents and warrants that Contractor has not and Contractor’s
employees have not been convicted of a felony criminal offense, or that, if such a conviction has occurred,
Contractor has fully advised the SPB as to the facts and circumstances surrounding the conviction.

9.38 Survival of Terms: Termination of the Contract for any reason shall not release the Contractor from any
liability or obligation set forth in the Contract that is expressly stated to survive any such termination or by
its nature would be intended to be applicable following any such termination, including the provisions
regarding confidentiality, indemnification, transition, records, audit, property rights, dispute resolution, and
invoice and fees verification.

9.39 Certification Concerning Hurricane Relief: Government Code §2155.006 and §2261.053 prohibit the SPB
from awarding a contract to any person who, in the past five years, has been convicted of violating a federal
law or assessed a penalty in connection with a contract involving relief for Hurricane Rita, Hurricane Katrina,
or any other disaster, as defined by Government Code §418.004, occurring after September 24, 2005.
Under Government Code §2155.006 the Contractor certifies that the individual or business entity named in
its proposal is not ineligible to receive the Contract and acknowledges that the Contract may be terminated
and payment withheld if this certification is inaccurate.

9.40 Historically Underutilized Businesses (HUBs): In accordance with State law, it is SPB’s policy to assist HUBs,
whether minority or women-owned, whenever possible, to participate in providing goods and services to
the agency. SPB encourages those parties with whom it contracts for the provision of goods and services to

adhere to this same philosophy in selecting subcontractors to assist in fulfilling Contractor’s obligations with
SPB.

9.41 Misclassification of Workers: Effective January 1, 2014, Texas Labor Code sec. 214.008 authorizes a
penalty to be imposed on a person who contracts for certain services with a governmental entity and fails to

properly classify their workers. This section applies to subcontractors directly retained and compensated by
a person who contracts with a governmental entity.

-11 -
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9.42 Employment Eligibility:
(a) U.S. Department of Homeland Security's E- Verify System. By entering into this Contract,
the Contractor assures SPB that all of its employees are legally eligible to work in the State of
Texas and ensures that it utilizes and will continue to utilize, for the term of this Contract, the
U.S. Department of Homeland Security's E-Verify system to determine the eligibility of all
persons employed to perform duties under this Contract. Prior to the beginning of work at any
SPB property, Contractor must use the E-Verify® Internet-based system to verify worker
employment eligibility. E-Verify is an Internet-based system that compares information from an
employee's Form I-9, Employment Eligibility Verification, to data from U.S. Department of
Homeland Security and Social Security Administration records to confirm employment
eligibility. Contractor must provide documentation showing that this requirement has been met
for all employees working on SPB properties.
(b) For Contractor employees not subject to E-verify who will work on any aspect of this
project, Contractor assures SPB that all employees are legally eligible to work in the State of
Texas and all required employment verification procedures have been used to establish
employment eligibility.
(c) Unverified workers on site may be cause for termination of the Contract. Workers who are
not legally qualified to work in Texas will be cause for termination of Contract.

9.43 Drug Free Workplace:
Contractor represents and warrants that it shall comply with the applicable provisions of the Drug-Free
Work Place Act of 1988 (41 U.S.C. §§8101-8106.) and maintain a drug-free work environment; and the final
rule, government-wide requirements for drug-free work place (grants), issued by the Office of Management
and Budget (2 C.F.R. Part 182) to implement the provisions of the Drug-Free Work Place Act of 1988 is
incorporated by reference and the contractor shall comply with the relevant provisions thereof, including
any amendments to the final rule that may hereafter be issued.

9.44 Default:
If Contractor is found to be in default under any provision of this Contract, SPB may cancel the Contract
without notice and either re-solicit or award the contract to the next best responsive and responsible
Respondent. Inthe event of abandonment or default, Contractor will be responsible for paying
damages to SPB including but not limited to re-procurement costs, and any consequential damages to
the State of Texas or SPB resulting from Contractor's non-performance. The defaulting Contractor will
not be considered in the re-solicitation and may not be considered in future solicitations for the same
type of work, unless the specification or scope of work is significantly changed.

9.45 No Substitutions:
Substitutions are not permitted without written approval of SPB.

9.46 Damage to Government Property:

Contractor will be liable for costs of repair for any damage to the premises caused by Contractor,
contractor's employees or sub- consultants, guests or anyone associated with Contractor.

-12 -
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ARTICLE 10
INSURANCE

10.1 Contractor shall purchase and maintain insurance, in full force at all times and at its expense, as shall
protect the Contractor from claims that may arise out of or result from the Contractor's performance of
service pursuant to this Agreement, in the following types and amounts for the duration of this Agreement,
and any extensions thereof, and furnish original Certificates of Insurance, including policy declaration and
policy endorsements before work commences as evidence thereof:

10.1.1.

10.1.2

Minimum Insurance Coverage:

10.1.1.1Workers Compensation: Minimum coverage for employer liability as determined by the
Texas Department of Insurance.

10.1.1.2 Commercial General Liability Insurance: $1,000,000 minimum each occurrence limit;
$2,000,000 minimum general aggregate limit.

10.1.1.3 Automobile Liability Insurance for all owned, non-owned, and hired vehicles: Minimum
combined single limit for bodily injury and property damage of $1,000,000 per
occurrence.

10.1.1.4 Umbrella Liability Insurance for an amount of not less than $2,000,000.00 that provides
coverage at least as broad as and applies in excess and follows the form of the primary
liability coverage required hereinabove. The policy shall provide “drop down” coverage
where underlying primary insurance coverage limits are insufficient or exhausted.

General Requirements for Insurance:

Contractor agrees that each of the insurance policies obtained shall meet the requirements of
this Agreement and contain the following:

10.1.2.1 The Contractor shall be responsible for deductibles and self-insured retention, if any,
stated in policies. All deductibles or self-insured retention shall be disclosed on the
certificate of insurance required above and must be approved by the Owner. Actual
losses not covered by insurance as required by this Agreement shall be paid by the
Contractor.

10.1.2.2 All insurance coverage obtained by Contractor to fulfill the requirements hereunder
shall be on an occurrence basis.

10.1.2.3 Contractor shall maintain coverage for the duration of the Agreement and for two years
following the completion of the work under the Agreement. The Contractor shall, on at
least an annual basis, provide the SPB with an insurance certificate as evidence of

insurance. The premium for the reporting period shall be paid by the Contractor.

10.1.2.4 The Parties agree that the policies required in this Agreement, shall be considered

-13-
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primary coverage, as applicable.

10.1.2.5 Insurance shall be written by a company licensed to do business in the State of Texas at
the time the policy is issued and shall be written by a company with an A.M. Best rating
of A or better.

10.1.2.6 All certificates shall include a clause to the effect that the policy shall not be canceled,
reduced, restricted or limited until thirty (30) days after the SPB has received written
notice.

10.1.2.7 Unless the requisite prior notification has been provided to the SPB and replacement
insurance meeting all of the requirements of this Agreement has been obtained,
Contractor shall not cause or allow any of its insurance coverage to be canceled nor
permit any insurance coverage to lapse during the term of the Agreement or as
required in the Agreement.

10.1.2.8 The SPB reserves the right to review the insurance requirements of this section during
the effective period of the Agreement and to make reasonable adjustments to
insurance coverage and their limits when deemed necessary and prudent by the SPB
based upon changes in statutory law, court decisions or the claims history of the
industry as well as the Contractor (such adjustments shall be commercially available to
the Contractor).

10.1.2.9 Without limiting any of the other obligations or liabilities of the Contractor, the
Contractor shall require each Subcontractor performing work under the Contract, at
the Subcontractor’s own expense, to maintain during the term of the Contract, the
same stipulated minimum insurance including the required provisions and additional
policy conditions shown above. As an alternative, the Contractor may include its
Subcontractors as additional insureds on its own coverage as prescribed under these
requirements. The Contractor’s certificates of insurance shall note in such event that
the Subcontractors are included as additional insureds and that Contractor agrees to
provide Workers’ Compensation for the Subcontractors and their employees. The
Contractor shall obtain and monitor the certificates of insurance from each
Subcontractor in order to assure compliance with the insurance requirements. The
Contractor must retain the certificates of insurance for the duration of the Contract
and shall have the responsibility of enforcing these insurance requirements among its
subcontractors. The SPB shall be entitled, upon request and without expense, to
receive copies of these certificates.

ARTICLE 11
BONDS

11.1 Prior to commencement of work under this Contract, Contractor is required to tender payment and

performance bonds to SPB, as required by Texas Government Code, Chapter 2253, when the following
circumstances apply:
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11.1.1 A performance bond is required if the Contract amount is in excess of $100,000.00. The
performance bond is solely for the protection of SPB. The performance bond is to be for the sum of
the Contract to guarantee the faithful performance of the work in accordance with the Contract. The
performance bond shall be effective through Contractor’s warranty period. When submitting a
proposal for services as requested by the SPB, Contractor shall provide documentation for the cost of
the performance bond.

11.1.2. A payment bond is required if the Contract amount is in excess of $25,000.00. The payment
bond is to be for the sum of the Contract and is payable to SPB solely for the protection and use of
payment bond beneficiaries who have a direct contractual relationship with Contractor or a
subcontractor. When submitting a proposal for services as requested by the SPB, Contractor shall
provide documentation for the cost of the payment bond.

11.2 Each bond shall be executed by a corporate surety or sureties authorized to do business in the State of
Texas and acceptable to SPB, on SPB’s form, attached hereto and incorporated herein as Exhibit C — SPB
Bond Forms, and in compliance with the relevant provisions of the Texas Insurance Code. If any bond is for
more than ten (10) percent of the surety’s capital and surplus, SPB may require certification that the
company has reinsured the excess portion with one or more reinsurers authorized to do business in the
State. A reinsurer may not reinsure for more than ten (10) percent of its capital and surplus. If a surety
upon a bond loses its authority to do business in the State, Contractor shall, within thirty (30) days after
such loss, furnish a replacement bond at no added cost to SPB.

11.3 Each bond shall be accompanied by a valid power of attorney (issued by the surety company and attached,
signed and sealed with the corporate embosses seal, to the bond) authorizing the attorney in fact who
signs the bond to commit the company to the terms of the bond, and stating any limit in the amount for
which the attorney can issue a single bond.

11.4The process of requiring and accepting bonds and making claims thereunder shall be conducted in
compliance with Texas Government Code, Chapter 2253. IF FOR ANY REASON A STATUTORY PAYMENT OF
PERFORMANCE BOND IS NOT HONORED BY THE SURETY, CONTRACTOR SHALL FULLY INDEMNIFY AND
HOLD OWNER HARMLESS OF AND FROM ANY COSTS, LOSSES, OBLIGATIONS OR LIABILITIES IT INCURS AS
A RESULT.

11.5 SPB shall furnish certified copies of the payment bond and the related Contract to any qualified person
seeking copies who complies with Texas Government Code, Section 2253.026(f). Claims on payment bonds
must be sent directly to Contractor and its surety in accordance with Texas Government Code, Section
2253.041. All payment bond claimants are cautioned that no lien exists on the funds unpaid to Contractor
on such Contract, and that reliance on notices sent to SPB may result in loss of their rights against
Contractor and/or its surety. SPB is not responsible in any manner to a claimant for collection of unpaid
bills, and accepts no such responsibility because of any representation by any agent or employee.

11.6 The rights of subcontractors regarding payment are governed by Texas Property Code, Sections 53.231—

53.239 when the value of a Delivery Release is less than $25,000.00. These provisions set out the
requirements for filing a valid lien on funds unpaid to Contractor as of the time of filing the claim, actions

-15-
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necessary to release the lien and satisfaction of such claim.

11.7 Sureties shall be listed on the US Department of the Treasury’s Listing Approved Sureties stating companies
holding Certificates of Authority as acceptable sureties on federal bonds and acceptable reinsuring
companies (Department Circular 570).

ARTICLE 12
NOTICE

Any notice required or permitted to be given pursuant to the Agreement shall be in writing and sent to the
address set forth below. Notice shall be deemed delivered on: (i) the date of delivery if delivered by email,
facsimile transmission, mailed by registered or certified mail, or hand delivered, or (ii) three business days after
being mailed via United States Postal Service.

Notice given in any other manner shall be deemed effective only if and when received by the party to be
notified. Either party may change its address for notice by written notice to the other party as herein provided.

SPB:

Contractor:

Persons signing are expressly authorized to obligate the parties to the terms of this contract. The undersigned
hereby agree to the terms and conditions of this Agreement:

OWNER CONTRACTOR
State Preservation Board

By: By:
Rod Welsh
Executive Director

Date Date

Approved as to Form:

Leslie Pawelka, SPB Attorney

Date

-16-
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ATTACHMENT C
CONTRACTOR'S PROPOSAL FORM/BID FORM

Note: This attachment must be signed and returned with the respondent's proposal. Proposals that do not include this
exhibit will not be considered. Proposals shall be void if false statements are contained in this exhibit.

Respondent (firm name):

Contact Person/Title:

Street/City/State/Zip:

Telephone #: Email Address:

Texas ldentification Number (TIN) or Federal Employer Identification Number:

Project Number: 809-18-0029
Project Title: Coping Repairs - Texas Capitol Extension Parking Garage

Having carefully examined the RFP for the referenced project, we hereby propose to furnish all labor, materials, equipment,
coordination and supervisory activities necessary to complete the work described in this RFP for the following amount:

DOLLARS
(s ) *NOTE: Amount shall be shown in both written and figure form. In case of discrepancy between the written
amount and the figure, the written amount will govern
Acknowledge Receipt of Addenda (if any): Addendum #1 Addendum #2 Addendum #3

By signature hereon, Respondent certifies that:
All statements and information prepared and submitted in the response to this RFP are current, complete, and accurate.

Respondent has not given, offered to give, nor intends to give at any time hereafter, any economic opportunity, future
employment, gift, loan, gratuity, special discount, trip favor, or service to a public servant in connection with the
submitted response.

Neither Respondent nor the firm, corporation, partnership, or institution represented by Respondent or anyone acting
for such firm, corporation, or institution has (1) violated the antitrust laws of the State of Texas under Texas Business &
Commerce Code, Chapter 15, or the federal antitrust laws; or (2) communicated the contents of this Proposal either
directly or indirectly to any competitor or any other person engaged in the same line of business during the
procurement process for this RFP.
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When a Texas business address shown hereon that address is, in fact, the legal business address of Respondent and
Respondent qualifies as a Texas Bidder under 34 TAC 20.32 (68).

Under Texas Government Code §2155.004, no person who prepared the specifications or this RFP has any financial
interest in Respondent's Offer. If Respondent is not eligible, then any contract resulting from this RFP shall be
immediately terminated. Furthermore, "under Section 2155.004, Government Code, the Respondent certifies that the
individual or business entity named in this bid or contract is not ineligible to receive the specified contract and
acknowledges that this contract may be terminated and payment withheld if this certification is inaccurate."

Under Family Code §231.006, relating to child support obligations, Respondent and any other individual or business
entity named in this solicitation are eligible to receive the specified payment and acknowledge that this contract may be
terminated and payment withheld if this certification is inaccurate.

Under Government Code §669.003, relating to contracting with an executive of a state agency, Respondent represents
that no person who, in the past four years, served as an executive of the SPB or any other state agency, was involved
with or has any interest in this Offer or any contract resulting from this RFP. If Respondent employs or has used the
services of a former executive head of the SPB or other state agency, then Respondent shall provide the following
information: Name of former executive, name of state agency, date of separation from state agency, position from
Respondent, and date of employment with Respondent.

Respondent agrees that any payments due under this contract will be applied towards any debt, including but not
limited to delinquent taxes and child support that is owed to the State of Texas.

The SPB is federally mandated to adhere to the directions provided in the President's Executive Order (EQ) 13224,
Executive Order on Terrorist Financing - Blocking Property and Prohibiting Transactions With Persons Who Commit,
Threaten to Commit, or Support Terrorism, effective 9/24/2001 and any subsequent changes made to it via cross-
referencing respondents/vendors with the Federal General Services Administration's Excluded Parties List System (EPLS),
http://www.epls.gov, which is inclusive of the United States Treasury's Office of Foreign Assets Control (OFAC) Specially
Designated National (SDN) list.

Respondent certifies that the responding entity and its principals are eligible to participate in this transaction and have
not been subjected to suspension, debarment, or similar ineligibility determined by any federal, state or local
governmental entity and that Respondent is in compliance with the State of Texas statutes and rules relating to
procurement and that Respondent is not listed on the federal government's terrorism watch list as described in
Executive Order 13224. Entities ineligible for federal procurement are listed at http://www.epls.gov.

Under Section 2155.006 (b) of the Texas Government Code, a state agency may not accept a bid or award a contract,
including a contract for which purchasing authority is delegated to a state agency, that includes proposed financial
participation by a person who, during the five-year period preceding the date of the bid or award, has been: (1)
convicted of violating a federal law in connection with a contract awarded by the federal government for relief,
recovery, or reconstruction efforts as a result of Hurricane Rita, as defined by Section 39.459, Utilities Code, Hurricane
Katrina, or any other disaster occurring after September 24, 2005; or (2) assessed a penalty in a federal civil or
administrative enforcement action in connection with a contract awarded by the federal government for relief,
recovery, or reconstruction efforts as a result of Hurricane Rita, as defined by Section 39.459, Utilities Code, Hurricane
Katrina, or any other disaster occurring after September 24, 2005. Under Section 2155.006 of the Texas Government
Code, the bidder certifies that the individual or business entity named in this bid is not ineligible to receive the specified
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contract and acknowledges that nay contract resulting from this RFP may be terminated and payment withheld if this
certification is inaccurate.

Pursuant to Section 2262.003 of the Texas Government Code, the state auditor may conduct an audit or investigation of
the Respondent or any other entity or person receiving funds from the state directly under this contract or indirectly
through a subcontract under this contract. The acceptance of funds by the Respondent or any other entity or person
directly under this contract or indirectly through a subcontract under this contract acts as acceptance of the authority of
the state auditor, under the direction of the legislative audit committee, to conduct an audit or investigation in
connection with those funds. Under the direction of the legislative audit committee, the Respondent or other entity
that is the subject of an audit or investigation by the state auditor must provide the state auditor with access to any
information the state auditor considers relevant to the investigation or audit. Respondent will ensure that this clause
concerning the authority to audit funds received indirectly by subcontractors through the Contractor and the
requirement to cooperate is included in any subcontract it awards.

Respondent affirms that the execution of an agreement between Respondent and the State Preservation Board will not
create a conflict of interest or cause an appearance of a conflict of interest. In its Proposal, Respondent must disclose
any existing or potential conflicts of interest or possible issues that might create appearances of impropriety relative to
Respondent's (and its proposed subcontractors') submission of a Proposal and possible selection as Contractor or its
performance of the Contract. If the circumstances certified by Respondent change or additional information is obtained
subsequent to submission of Proposal, by submitting a response Respondent agrees that it is under a continuing duty to
supplement its response under this provision, and Respondent shall submit updated information as soon as reasonably
possible upon learning of any change to Respondent's affirmation.

Respondent certifies that it has not employed and will not employ a former State Preservation Board employee who
participated in a procurement or contract negotiation for the State Preservation Board involving Respondent within two
years after the employee left state agency employment. This certification only applies to former state employees whose
state employment ceased on or after September 1, 2015.

Respondent represents and warrants that the individual signing this Execution of Offer is authorized to sign this
document on behalf of Respondent and to bind Respondent under any contract resulting from this Offer.

RESPECTFULLY SUBMITTED:

Authorized Signature:

Name (typed/printed):

Title:

Date:
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ATTACHMENT D

RFP SUBMISSION CHECKLIST

Checklist for RFP 809-18-0029
Title:  Coping Repairs, TX Capitol Extension Parking Garage
Due Date: February 14, 2018 @ 2:00PM CT

Respondent Name and Address:

1. Submit one (1) original of the following:
e Attachment D - This RFP Submission Checklist

e Attachment E - HUB Subcontracting Plan
(if bid is 100,000 or more)

e Attachment C - Contractor's Proposal Form

e Firm Information listed under Section 1 - Proposal
Information/Information to Bidders, 1.9.4

e Preliminary Schedule and Execution Plan

e Complete Line Item Cost Details

Primary Project Contact:

Phone #:

Issue Date: January 12, 2018

Email:
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ATTACHMENT E
HUB SUBCONTRACTING PLAN

The HUB Subcontracting Plan policy applies to all contracts with an expected value of $100,000 or more. If
you proposal is less than $100,000, a HUB Subcontracting Plan is not required. If your cost proposal is
$100,000 or more, failure to submit a HUB Subcontracting Plan will result in rejection of the Response.

See attached Texas Comptroller of Public Accounts HUB Subcontracting Plan (HSP) forms and HUB bidder's
lists. The HUB Subcontracting Plan (the "Plan") must be completed, signed, and returned with the Proposal.
Include all subcontractors on the Plan; state whether each subcontractor has been certified as a HUB by the
State of Texas; and if certified, provide the most recent date of certification. Complete the remainder of the
Plan forms as directed by the form instructions. If your proposal is $100,000 or more, failure to complete
and return the Plan with the submitted Proposal will result in rejection of the Proposal. In the event the
Respondent should determine it is necessary to execute additional or alternative subcontracts for any of the
performances under the Contract, the Respondent shall submit a revised HUB Subcontracting Plan for prior
approval before executing any subcontracts.

The State of Texas HUB subcontractor participation goal for this project is 21.1%. The State Preservation
Board has determined that HUB subcontracting opportunities may exist on this project. HUB subcontracting
opportunities may be available in the following areas:

NIGP Class/Item: 910/51 Masonry, Concrete, and Stucco Maintenance, Finishing, and Repair Services,
including Inside Concrete Sawing and Grouting Work

NIGP Class/Item: 910/78 Weatherization, Weather and Waterproofing Maintenance and Repair Services

NIGP Class/Item: 910/54 Painting, Maintenance and Repair Services, Including Caulking

The list above is not, nor intended to be a comprehensive list that identifies all subcontracting opportunities.
See attachment "HUB Vendor List" for a list of active HUB vendors that have signed up with the Comptroller
of Public Accounts as providing the types of services listed above. See the Texas Comptroller of Public
Accounts website at https://mycpa.cpa.state.tx.us/tpasscmblsearch/tpasscmblsearch.do for additional HUB
vendor lists. Note that HUB vendors must be given at least seven (7) working days to respond to requests
for bids.

Note that the Good Faith Effort - Method B Section B-3 requires that in addition to notifying three (3) Texas
certified HUBs, you must provide written notification of the subcontracting opportunity to two (2) or more
HUB trade organizations in Texas. The entities listed below have expressed their willingness to accept notices
of subcontracting opportunities from vendors to distribute to their minority and woman-owned business
members. Additional resources can be found on the Texas Comptroller of Public Accounts website at
https://comptroller.texas.gov/purchasing/vendor/hub/resources.php

Asian Contractor Association
Website:www.acta-austin.com
Contact: Aletta Banks
Email: asiancontractor@gmail.com
Phone: 512-926-5400
Fax: 512-926-5410
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Hispanic Contractors Association de San Antonio
Website: www.hcadesa.org
Contact: Roy Attwood
Email: admin@hcadesa.org
Phone: 210-444-1100
Fax: 210-444-1101

Southwest Minority Supplier Development Council
Website: http://www.smsdc.org
Contact: Noelle Flowers
Email: Noelle@smsdc.org
Phone: 512-386-8766
Fax: 512-386-8958

Texas Association of African American Chambers of Commerce (TAAACC)
Website: www.taaacc.org
Contact: Charles O'Neal

Email: cro@taaacc.org
Phone: 512-535-5610

Texas Association of Mexican American Chambers of Commerce (TAMACC)

Website: www.TAMACC.org
Contact: Pauline Anton
mail: panton@TAMACC.org
Phone: 512-444-5727

Issue Date: January 12, 2018
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HUB Subcontracting Plan (HSP)
QuUICK CHECKLIST

While this HSP Quick Checklist is being provided to merely assist you in readily identifying the sections of the HSP form that you will need to
complete, it is very important that you adhere to the instructions in the HSP form and instructions provided by the contracting agency.

>

If you will be awarding all of the subcontracting work you have to offer under the contract to only Texas certified HUB vendors, complete:

Section 1 - Respondent and Requisition Information

Section 2 a. - Yes, | will be subcontracting portions of the contract.

Section 2 b. - List all the portions of work you will subcontract, and indicate the percentage of the contract you expect to award to Texas certified HUB vendors.
Section 2 c. - Yes

Section 4 - Affirmation

GFE Method A (Attachment A) - Complete an Attachment A for each of the subcontracting opportunities you listed in Section 2 b.

If you will be subcontracting any portion of the contract to Texas certified HUB vendors and Non-HUB vendors, and the aggregate
percentage of all the subcontracting work you will be awarding to the Texas certified HUB vendors with which you do not have a

contract* in place for more than five (5) years meets or exceeds the HUB Goal the contracting agency identified in the
“Agency Special Instructions/Additional Requirements”, complete:

Oooooood

[ Section 1 - Respondent and Requisition Information

[0 section 2 a. - Yes, I will be subcontracting portions of the contract.

[0 Section 2 b. - List all the portions of work you will subcontract, and indicate the percentage of the contract you expect to award to Texas certified HUB vendors
and Non-HUB vendors.

O section 2. - No

O Section2d. - Yes

[ Section 4 - Affirmation

L] GFE Method A (Attachment A) - Complete an Attachment A for each of the subcontracting opportunities you listed in Section 2 b.

If you will be subcontracting any portion of the contract to Texas certified HUB vendors and Non-HUB vendors or only to Non-HUB

vendors, and the aggregate percentage of all the subcontracting work you will be awarding to the Texas certified HUB vendors with which

you do not have a continuous contract* in place for more than five (5) years does not meet or exceed the HUB Goal the contracting agency

identified in the “Agency Special Instruttions/Additional Requirements”, complete:

Section 1 - Respondent and Requisition Information

Section 2 a. - Yes, | will be subcontracting portions of the contract.

Section 2 b. - List all the portions of work you will subcontract, and indicate the percentage of the contract you expect to award to Texas certified HUB vendors

and Non-HUB vendors.

Section2¢. -No

Section 2d. - No

Section 4 - Affirmation

GFE Method B (Attachment B) - Complete an Attachment B for each of the subcontracting opportunities you listed in Section 2 b.

(0 o o

If you will not be subcontracting any portion of the contract and will be fulfilling the entire contract with your own resources
(i.e., employees, supplies, materials and/or equipment), complete:

[J Section 1 - Respondent and Requisition Information

[ Section 2 a. - No, I will not be subcontracting any portion of the contract, and | will be fulfiling the entire contract with my own resources.
[ section 3 - Seff Performing Justification

[ Section 4 - Affirmation

*Continuous Contract: Any existing written agreement (including any renewals that are exercised) between a prime contractor and a HUB vendor,
where the HUB vendor provides the prime contractor with goods or service, to include under the same contract for a specified period of time. The
frequency the HUB vendor is utilized or paid during the term of the contract is not relevant to whether the contract is considered continuous. Two or
more contracts that run concurrently or overlap one another for different periods of time are considered by CPA to be individual contracts rather than
renewals or extensions to the original contract. In such situations the prime contractor and HUB vendor are entering (have entered) into “new”
contracts.
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HUB Subcontracting Plan (HSP)

In accordance with Texas Gov't Code §2161.252, the contracting agency has determined that subcontracting opportunities are probable under this contract. Therefore,
all respondents, including State of Texas certified Historically Underutilized Businesses (HUBs) must complete and submit this State of Texas HUB Subcontracting

Plan (HSP) with their response to the bid requisition (solicitation).
NOTE: Responses that do not include a completed HSP shall be rejected pursuant to Texas Gov't Code §2161.252(b).

The HUB Program promotes equal business opportunities for economically disadvantaged persons to contract with the State of Texas in accordance with the
goals specified in the 2009 State of Texas Disparity Study. The statewide HUB goals defined in 34 Texas Administrative Code (TAC) §20.284 are:

o 11.2 percent for heavy construction other than building contracts,
e 21.1 percent for all building construction, including general contractors and operative builders’ contracts,
e 329 percent for all special trade construction contracts,
e 23.7 percent for professional services contracts,
e 26.0 percent for all other services contracts, and
e 21.1 percent for commodities contracts.
- - Agency Special Instructions/Additional Requirements - -

In accordance with 34 TAC §20.285(d)(1)(D)(iii), a respondent (prime contractor) may demonstrate good faith effort to utilize Texas certified HUBs for
its subcontracting opportunities if the total value of the respondent’s subcontracts with Texas certified HUBs meets or exceeds the statewide HUB goal or the
agency specific HUB goal, whichever is higher. When a respondent uses this method to demonstrate good faith effort, the respondent must identify the HUBs with
which it will subcontract. If using existing contracts with Texas certified HUBs to satisfy this requirement, only the aggregate percentage of the contracts expected
to be subcontracted to HUBs with which the respondent does not have a continuous contract* in place for more than five (5) years shall qualify for meeting the
HUB goal. This limitation is designed to encourage vendor rotation as recommended by the 2009 Texas Disparity Study.

Si=eaj(o]\l RESPONDENT AND REQUISITION INFORMATION

a. Respondent (Company) Name: State of Texas VID #:
Point of Contact: Phone #:
E-mail Address: Fax #:

b. s your company a State of Texas certified HUB? []-Yes []-No

c. Requisition #: Bid Open Date:

(mm/ddlyyyy)
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Enter your company’s name here: Requisition #:

SIS 1[e]\’H] RESPONDENT's SUBCONTRACTING INTENTIONS

After dividing the contract work into reasonable lots or portions to the extent consistent with prudent industry practices, and taking into consideration the scope of work
to be performed under the proposed contract, including all potential subcontracting opportunities, the respondent must determine what portions of work, including
contracted staffing, goods and services will be subcontracted. Note: In accordance with 34 TAC §20.282, a “Subcontractor” means a person who contracts with
a prime contractor to work, to supply commodities, or to contribute toward completing work for a governmental entity.

a. Check the appropriate box (Yes or No) that identifies your subcontracting intentions:
[1 - Yes, | will be subcontracting portions of the contract. (If Yes, complete Item b of this SECTION and continue to Item c of this SECTION.)

[ - No, I will not be subcontracting any portion of the contract, and | will be fulfilling the entire contract with my own resources, including employees, goods and
services. (If No, continue to SECTION 3 and SECTION 4.)

b. List all the portions of work (subcontracting opportunities) you will subcontract. Also, based on the total value of the contract, identify the percentages of the contract
you expect to award to Texas certified HUBs, and the percentage of the contract you expect to award to vendors that are not a Texas certified HUB (i.e., Non-HUB).

HUBs Non-HUBs
Item # Subcontracting Opportunity Description feﬁce‘":f;g:e(f.tr . cm:;f:; to .Perf intzgfecf.tb . C?':&a:; to Percentage of the contract
HUBs with which you do not have HUBs with which you have a expected to be subcontracted
a continuous contract* in place |continuous contract* in place for to non-HUBs.
for more than five (5) years. i .
1 % % %
2 % % %
3 % % %
4 % % %
5 % % %
6 % % %
7 % % %
8 % % %
9 % % %
10 % % %
1 % % %
12 % % %
13 % % %
14 % % %
15 % % %
Aggregate percentages of the contract expected to be subcontracted: % % %

(Note: If you have more than fifteen subcontracting opportunities, a continuation sheet is available online at https://www.comptroller.texas.gov/purchasing/vendor/hub/forms.php).

C. Check the appropriate box (Yes or No) that indicates whether you will be using only Texas certified HUBs to perform all of the subcontracting opportunities
you listed in SECTION 2, ltem b.

[ - Yes (If Yes, continue to SECTION 4 and complete an “HSP Good Faith Effort - Method A (Attachment A)” for each of the subcontracting opportunities you listed.)
[ - No (If No, continue to Item d, of this SECTION.)

d. Check the appropriate box (Yes or No) that indicates whether the aggregate expected percentage of the contract you will subcontract with Texas certified HUBs
with which you do not have a continuous contract® in place with for more than five (5) years, meets or exceeds the HUB goal the contracting agency
identified on page 1 in the “Agency Special Instructions/Additional Requirements.”

[ - Yes (If Yes, continue to SECTION 4 and complete an “HSP Good Faith Effort - Method A (Attachment A)” for each of the subcontracting opportunities you listed.)
[ - No (If No, continue to SECTION 4 and complete an “HSP Good Faith Effort - Method B (Attachment B)” for each of the subcontracting opportunities you listed.)

*Continuous Contract: Any existing written agreement (including any renewals that are exercised) between a prime contractor and a HUB vendor,
where the HUB vendor provides the prime contractor with goods or service under the same contract for a specified period of time. The frequency
the HUB vendor is utilized or paid during the term of the contract is not relevant to whether the contract is considered continuous. Two or more
contracts that run concurrently or overlap one another for different periods of time are considered by CPA to be individual contracts rather than
renewals or extensions to the original contract. In such situations the prime contractor and HUB vendor are entering (have entered) into “new”
contracts.
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Ent

er your company’s name here:

Requisition #:

SI=e4 R[]\’ RESPONDENT's SUBCONTRACTING INTENTIONS (CONTINUATION SHEET)

This page can be used as a continuation sheet to the HSP Form’s page 2, Section 2, Item b. Continue listing the portions of work (subcontracting
opportunities) you will subcontract. Also, based on the total value of the contract, identify the percentages of the contract you expect to award to Texas certified HUBSs,
and the percentage of the contract you expect to award to vendors that are not a Texas certified HUB (i.e., Non-HUB).

HUBs Non-HUBs
Percentage of the contract Percentage of the contract Percentage of the contract
Item # Subcontracting Opportunity Description :Ggesc:;fhtev Elec ;;gﬁomeﬁat:e exgﬁg:i’ g?hl;e’hsis:;:,:t;a:::dato expecte(ti 0'71 ;):_;lbtg::ntracted
a continuous contract* in place |continuous contract* in place for
for more than five (5) years. more than five (5) years.

16 % % %
17 % % %
18 % % %
19 % % %
20 % % %
21 % % %
22 % % %
23 % % %
24 % % %
25 % % %
26 % % %
27 % % %
28 % % %
29 % % %
30 % % %
31 % % %
32 % % %
33 % % Y%
34 % % %
35 % % %
36 % % %
37 % % %
38 % % %
39 % % %
40 % % %
41 % % %
42 % % %
43 % % %
Aggregate percentages of the contract expected to be subcontracted: % % %

*Continuous Contract: Any existing written agreement (including any renewals that are exercised) between a prime contractor and a HUB vendor,
where the HUB vendor provides the prime contractor with goods or service under the same contract for a specified period of time. The frequency the
HUB vendor is utilized or paid during the term of the contract is not relevant to whether the contract is considered continuous. Two or more contracts
that run concurrently or overlap one another for different periods of time are considered by CPA to be individual contracts rather than renewals or
extensions to the original contract. In such situations the prime contractor and HUB vendor are entering (have entered) into “new” contracts.

HSP — SECTION 2
(Continuation Sheet)
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Enter your company’s name here: Requisition #:

SO [OJIEN SELF PERFORMING JUSTIFICATION (if you responded “No” to SECTION 2, Item a, you must complete this SECTION and continue to SECTION 4.) If you

responded “No” to SECTION 2, Item a, in the space provided below explain how your company will perform the entire contract with its own employees, supplies,
materials and/or equipment.

SI=31(0]\K: AFFIRMATION

As evidenced by my signature below, | affirm that | am an authorized representative of the respondent listed in SECTION 1, and that the information and
supporting documentation submitted with the HSP is true and correct. Respondent understands and agrees that, if awarded any portion of the requisition:

e  The respondent will provide notice as soon as practical to all the subcontractors (HUBs and Non-HUBs) of their selection as a subcontractor for the awarded
contract. The notice must specify at a minimum the contracting agency’s name and its point of contact for the contract, the contract award number, the
subcontracting opportunity they (the subcontractor) will perform, the approximate dollar value of the subcontracting opportunity and the expected percentage of
the total contract that the subcontracting opportunity represents. A copy of the notice required by this section must also be provided to the contracting agency’s
point of contact for the contract no later than ten (10) working days after the contract is awarded.

®  The respondent must submit monthly compliance reports (Prime Contractor Progress Assessment Report — PAR) to the contracting agency, verifying its
compliance with the HSP, including the use of and expenditures made to its subcontractors (HUBs and Non-HUBs). (The PAR is available at
https://www.comptroller.texas.gov/purchasing/docs/hub-forms/ProgressAssessmentReportForm.xls).

e  The respondent must seek approval from the contracting agency prior to making any modifications to its HSP, including the hiring of additional or different
subcontractors and the termination of a subcontractor the respondent identified in its HSP. If the HSP is modified without the contracting agency’s prior approval,

respondent may be subject to any and all enforcement remedies available under the contract or otherwise available by law, up to and including debarment from all
state contracting.

e The respondent must, upon request, allow the contracting agency to perform on-site reviews of the company’s headquarters and/or work-site where services
are being performed and must provide documentation regarding staffing and other resources.

Signature Printed Name Title Date

(mm/ddlyyyy)
Reminder:

> If you responded “Yes” to SECTION 2, Items c or d, you must complete an “HSP Good Faith Effort - Method A (Attachment A)” for each of
the subcontracting opportunities you listed in SECTION 2, ltem b.

> If you responded “No” SECTION 2, Items ¢ and d, you must complete an “HSP Good Faith Effort - Method B (Attachment B)” for each of
the subcontracting opportunities you listed in SECTION 2, ltem b.

3
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HSP Good Faith Effort - Method A (Attachment A)

Enter your company’s name here: Requisition #:

Rev. 2/17

IMPORTANT: If you responded “Yes” to SECTION 2, Items ¢ or d of the completed HSP form, you must submit a completed “HSP Good Faith Effort -
Method A (Attachment A)” for each of the subcontracting opportunities you listed in SECTION 2, Item b of the completed HSP form. You may photo-copy this
page or download the form at https://www.comptroller.texas.gov/purchasing/docs/hub-forms/hub-sbcont-plan-gfe-achm-a.pdf

NIl [o\W-BM SUBCONTRACTING OPPORTUNITY

Enter the item number and description of the subcontracting opportunity you listed in SECTION 2, Item b, of the completed HSP form for which you are completing
the attachment.

Item Number: Description:

NI N[e]\ WS SUBCONTRACTOR SELECTION

List the subcontractor(s) you selected to perform the subcontracting opportunity you listed above in SECTION A-1. Also identify whether they are a Texas certified
HUB and their Texas Vendor Identification (VID) Number or federal Employer Identification Number (EIN), the approximate dollar value of the work to be
subcontracted, and the expected percentage of work to be subcontracted. When searching for Texas certified HUBs and verifying their HUB status, ensure that you
use the State of Texas’ Centralized Master Bidders List (CMBL)- Historically Underutilized Business (HUB) Directory Search located at
http://mycpa.cpa.state tx.us/tpasscmblsearch/index.jsp. HUB status code “A” signifies that the company is a Texas certified HUB.

n Texas VID or federal EIN Approximate Expected
Company Name Toxas certfed HUB | et 7t | pollar Amoun _[Percentage of
leave their VID / EIN field blank.
J-Yes [J-No $ %
-Yes [O-No $ %
-Yes [-No $ %
-Yes [-No $ %
-Yes [-No $ %
[O-Yes [@O-No $ %
O-Yes [J-No $ %
J-Yes [-No $ %
O-Yes [J-No $ %
-Yes [J-No $ %
[-Yes [J-No $ %
[J-Yes [J-No $ %
[J-Yes [J-No $ %
[-Yes [J-No $ %
d-Yes [J-No $ %
[-Yes [J-No $ %
J-Yes [J-No $ %
[O-Yes [J-No $ %
O-Yes [-No $ %
0-Yes [J-No $ %
O-Yes [O-No $ %
[J-Yes [J-No $ %
[J-Yes []-No $ %

REMINDER: As specified in SECTION 4 of the completed HSP form, if you (respondent) are awarded any portion of the requisition, you are required to
provide notice as soon as practical to all the subcontractors (HUBs and Non-HUBS) of their selection as a subcontractor. The notice must specify at a minimum the
contracting agency’s name and its point of contact for the contract, the contract award number, the subcontracting opportunity they (the subcontractor) will perform, the
approximate dollar value of the subcontracting opportunity and the expected percentage of the total contract that the subcontracting opportunity represents. A copy of
the notice required by this section must also be provided to the contracting agency’s point of contact for the contract no later than ten (10) working days after the
contract is awarded.

Page 1 of 1
(Attachment A)
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HSP Good Faith Effort - Method B (Attachment B)

Enter your company’s name here: Requisition #:

Rev. 2/17

IMPORTANT: If you responded “No” to SECTION 2, Items c and d of the completed HSP form, you must submit a completed “HSP Good Faith Effort -
Method B (Attachment B)” for each of the subcontracting opportunities you listed in SECTION 2, Item b of the completed HSP form. You may photo-copy this
page or download the form at https://www.comptroller.texas.gov/purchasing/docs/hub-forms/hub-sbcont-plan-gfe-achm-b.pdf..

Sl [e\ Y28 SUBCONTRACTING OPPORTUNITY
Enter the item number and description of the subcontracting opportunity you listed in SECTION 2, Item b, of the completed HSP form for which you are
completing the attachment.

[tem Number: Description:

SI=le\J22YH MENTOR PROTEGE PROGRAM

If respondent is participating as a Mentor in a State of Texas Mentor Protégé Program, submitting its Protégé (Protégé must be a State of Texas certified HUB) as a
subcontractor to perform the subcontracting opportunity listed in SECTION B-1, constitutes a good faith effort to subcontract with a Texas certified HUB towards that
specific portion of work.

Check the appropriate box (Yes or No) that indicates whether you will be subcontracting the portion of work you listed in SECTION B-1 to your Protégé.
- Yes (If Yes, continue to SECTION B-4.)
[ - No/ Not Applicable (If No or Not Applicable, continue to SECTION B-3 and SECTION B-4.)

N =R N[O=EXH NOTIFICATION OF SUBCONTRACTING OPPORTUNITY

When completing this section you MUST comply with items a, b, ¢ and d, thereby demonstrating your Good Faith Effort of having notified Texas certified HUBs and
trade organizations or development centers about the subcontracting opportunity you listed in SECTION B-1. Your notice should include the scope of work,
information regarding the location to review plans and specifications, bonding and insurance requirements, required qualifications, and identify a contact person.
When sending notice of your subcontracting opportunity, you are encouraged to use the attached HUB Subcontracting Opportunity Notice form, which is also available

online at https://www.comptroller.texas.gov/purchasing/docs/hub-forms/HUBSubcontractingOpportunityNotificationForm.pdf.

Retain supporting documentation (i.e., certified letter, fax, e-mail) demonstrating evidence of your good faith effort to notify the Texas certified HUBs and trade
organizations or development centers. Also, be mindful that a working day is considered a normal business day of a state agency, not including weekends, federal or
state holidays, or days the agency is declared closed by its executive officer. The initial day the subcontracting opportunity notice is sent/provided to the HUBs and to
the trade organizations or development centers is considered to be “day zero” and does not count as one of the seven (7) working days.

a. Provide written notification of the subcontracting opportunity you listed in SECTION B-1, to three (3) or more Texas certified HUBs. Unless the contracting agency
specified a different time period, you must allow the HUBs at least seven (7) working days to respond to the notice prior to you submitting your bid response to the
contracting agency. When searching for Texas certified HUBs and verifying their HUB status, ensure that you use the State of Texas’ Centralized Master Bidders
List (CMBL) - Historically Underutilized Business (HUB) Directory Search located at http://mycpa.cpa.state.tx.us/tpasscmblsearch/index.jsp. HUB status code “A”
signifies that the company is a Texas certified HUB.

b. List the three (3) Texas certified HUBs you notified regarding the subcontracting opportunity you listed in SECTION B-1. Include the company’s Texas Vendor
Identification (VID) Number, the date you sent notice to that company, and indicate whether it was responsive or non-responsive to your subcontracting
opportunity notice.

Company Name Texas VID Date Notice Sent Did the HUB Respond?
(Do not enter Social Security Numbers.) (mm/ddlyyyy)

O-Yes [J-No

[ -Yes O-No

O-Yes [I-No

c. Provide written notification of the subcontracting opportunity you listed in SECTION B-1 to two (2) or more trade organizations or development centers in Texas to
assist in identifying potential HUBs by disseminating the subcontracting opportunity to their members/participants. Unless the contracting agency specified a
different time period, you must provide your subcontracting opportunity notice to trade organizations or development centers at least seven (7) working days prior to
submitting your bid response to the contracting agency. A list of trade organizations and development centers that have expressed an interest in receiving notices
of subcontracting opportunities is available on the Statewide HUB Program’s webpage at https://www.comptroller.texas.gov/purchasing/vendor/hub/resources.php.

d. List two (2) trade organizations or development centers you notified regarding the subcontracting opportunity you listed in SECTION B-1. Include the date
when you sent notice to it and indicate if it accepted or rejected your notice.

Date Notice Sent | was the Notice Accepted?

Trade Organizations or Development Centers
(mm/ddlyyyy)

O - Yes O -No
O-Yes [J-No

Page 1 of 2
(Attachment B)
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HSP Good Faith Effort - Method B (Attachment B) Cont.

Enter your company’s name here: Requisition #:

Rev. 2/17

Si={eg)(e)\\] =X 4 SUBCONTRACTOR SELECTION
Enter the item number and description of the subcontracting opportunity you listed in SECTION 2, Item b, of the completed HSP form for which you are completing
the attachment.

a. Enter the item number and description of the subcontracting opportunity for which you are completing this Attachment B continuation page.
Item Number: Description:

b. List the subcontractor(s) you selected to perform the subcontracting opportunity you listed in SECTION B-1. Also identify whether they are a Texas certified
HUB and their Texas Vendor Identification (VID) Number or federal Emplioyer Identification Number (EIN), the approximate dollar value of the work to be
subcontracted, and the expected percentage of work to be subcontracted. When searching for Texas certified HUBs and verifying their HUB status, ensure that
you use the State of Texas' Centralized Master Bidders List (CMBL) - Historically Underutilized Business (HUB) Directory Search located at
http://mycpa.cpa.state.tx.us/tpasscmblsearch/index.jsp. HUB status code “A” signifies that the company is a Texas certified HUB.

Texas VID or federal EIN

- Approximate Expected
Company Name Texas certified HUB [Do not enter Social Security Numbers Dollar Amount Percentage of
If you do not know their VID / EIN, Contract

leave their VID / EIN field blank.

O- Yes O-No %

- Yes O-No %

- Yes O- No %

- Yes O-No

%

O- Yes O-No %

O- Yes O- No %

O-Yes O-No %

O- Yes O - No %

O- Yes O- No %

B | P | B | A |B | L] B B || B

O- Yes - No %

c. If any of the subcontractors you have selected to perform the subcontracting opportunity you listed in SECTION B-1 is not a Texas certified HUB, provide written
justification for your selection process (attach additional page if necessary):

REMINDER: As specified in SECTION 4 of the completed HSP form, if you (respondent) are awarded any portion of the requisition, you are required to provide
notice as soon as practical to all the subcontractors (HUBs and Non-HUBs) of their selection as a subcontractor. The notice must specify at a minimum the
contracting agency’s name and its point of contact for the contract, the contract award number, the subcontracting opportunity it (the subcontractor) will perform, the
approximate dollar value of the subcontracting opportunity and the expected percentage of the total contract that the subcontracting opportunity represents. A copy of
the notice required by this section must also be provided to the contracting agency’s point of contact for the contract no later than ten (10) working days after the
contract is awarded.

Page 2 of 2
(Attachment B)
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)HUB Subcontracting Opportunity Notification Form

In accordance with Texas Gov't Code, Chapter 2161, each state agency that considers entering into a contract with an expected value of $100,000 or more shall, before the
agency solicits bids, proposals, offers, or other applicable expressions of interest, determine whether subcontracting opportunities are probable under the contract. The state
agency | have identified below in Section B has determined that subcontracting opportunities are probable under the requisition to which my company will be responding.

34 Texas Administrative Code, §20.285 requires all respondents (prime contractors) bidding on the contract to provide notice of each of their subcontracting opportunities to at
least three (3) Texas certified HUBs (who work within the respective industry applicable to the subcontracting opportunity), and allow the HUBs at least seven (7) working days
to respond to the notice prior to the respondent submitting its bid response to the contracting agency. In addition, at least seven (7) working days prior to submitting its bid
response to the contracting agency, the respondent must provide notice of each of its subcontracting opportunities to two (2) or more trade organizations or development centers
(in Texas) that serves members of groups (i.e., Asian Pacific American, Black American, Hispanic American, Native American, Woman, Service Disabled Veteran)
identified in Texas Administrative Code §20.282(19)(C).

We respectfully request that vendors interested in bidding on the subcontracting opportunity scope of work identified in Section C, Item 2, reply no later than the date and time
identified in Section C, Item 1. Submit your response to the point-of-contact referenced in Section A.

EEIHHE PRIME CONTRACTOR’S INFORMATION

Company Name: State of Texas VID #:
Phone #:

Point-of-Contact:
E-mail Address: Fax #:

EE’E@I! CONTRACTING STATE AGENCY AND REQUISITION INFORMATION

Agency Name:

Point-of-Contact: Phone #:

Requisition #: Bid Open Date:

(mm/ddlyyyy)
Esiﬂlm SUBCONTRACTING OPPORTUNITY RESPONSE DUE DATE, DESCRIPTION, REQUIREMENTS AND RELATED INFORMATION
1. Potential Subcontractor’s Bid Response Due Date:

If you would like for our company to consider your company’s bid for the subcontracting opportunity identified below in ltem 2,

we must receive your bid response no later than on
Central Time Date (mm/ddlyyyy)

In accordance with 34 TAC §20.285, each notice of subcontracting opportunity shall be provided to at least three (3) Texas certified HUBs, and allow the HUBs at
least seven (7) working days to respond to the notice prior to submitting our bid response to the contracting agency. In addition, at least seven (7) working days prior
to us submitting our bid response to the contracting agency, we must provide notice of each of our subcontracting opportunities to two (2) or more trade
organizations or development centers (in Texas) that serves members of groups (i.e., Asian Pacific American, Black American, Hispanic American, Native
American, Woman, Service Disabled Veteran) identified in Texas Administrative Code, §20.282(19)(C).

(A working day is considered a normal business day of a state agency, not including weekends, federal or state holidays, or days the agency is declared closed
by its executive officer. The initial day the subcontracting opportunity notice is sent/provided to the HUBs and to the trade organizations or development centers
is considered to be “day zero” and does not count as one of the seven (7) working days.)

2. Subcontracting Opportunity Scope of Work:

3. Required Qualifications: [[]- Not Applicable

4. Bonding/Insurance Requirements: [J- Not Applicable

5. Location to review plans/specifications: [J- Not Applicable




Vendor ID

1461995281600
1271548520200
1760404341800
1752966405800
1742952118400
1752856954800
1263904481200
1741946544200
1460813797300
1800790305900
1474869587200
1760110237300
1752964285600
1752890562700
1752686521100
1273088856200
1752917230000
1751960996401
1263389267900
1841642752600
1263484785400
1752918306700
1752665791500
1473191874500
1742919890000
1742585611300
1743003328600
1043814808100
1474614863500
1200265986500
1202683218300
1474668241900
1201012492800
1752496796900
1760549830600
1742489403200
1752205887800
1752305253200
1208450971500
1270656120100
1822273584900
1203286415400
1412233395900
1203459842000
1770687246600
1760514868700
1274171451800

HUB Vendor List - Masonry, Concrete, and Stucco Maintenance, Finishing, and Repair Services

Company Name

360TXC LLC

A-PLUS SEALANTS, INC.

A.C.T. SERVICES

ACUMEN ENTERPRISES, INC.

ADVAN-EDGE CUSTOM BUILDER, LLC
ADVANCED ROOFING SERVICES, INC.

AG CONSTRUCTION MANAGEMENT

AIR STREAM GENERAL CONSTRUCTION, INC
ALLY ROOFING SERVICES LLC

AMERICANA BUSINESS CONSULTANTS LLC
AMERITEX WATERPROOFING INC.

AQUATEX WATER CONDITIONING, INC.
ARCJF, INC.

ASR ENTERPRISES INC

BASECOM INC

BASIC SDV, INC

BRENCO INDUSTRIAL SERVICES LLC

BRYCO

BRYNCO, INC.

CAPITAL CITY MAINTENANCE & WATERPROOFING
CAPTAIN CONSTRUCTION COMPANY LLC
CARCON INDUSTRIES & CONSTRUCTION, LLC
CARRCO PAINTING CONTRACTORS, INC.
CBMAA, LLC

CEDA-TEX SVCS INC

CLEANOLOGY SERVICES & SUPPLY

COBOS DESIGN & CONSTRUCTION, INC.
CONSOLIDATED ENTITIES, LLC

CORZA CONSTRUCTION

CREED CONSTRUCTION INC.

D & L CONSTRUCTION, INC.

DKING EXPRESS, LLC

DURA PIER FACILITIES SERVICES, LTD
FACILITIES CONSULTING GROUP, INC.
FAIRWEATHER GROUP, LLC

FST CONSTRUCTION

G. L. MORRIS ENTERPRISES, INC.

G. P. WATERPROOFING & RESTORATION SERVIC
GHR CONCRETE INC

GREENHALL LLC

HALO EXCAVATION SERVICES, LLC

HENOCK CONSTRUCTION, LLC

HEPCO DRYWALL & PAINTING CONTRACTORS INC
HIGH PERFORMANCE CONSTRUCTION GROUP
HILL BROS. CONSTRUCTION

HONESTY ENVIRONMENTAL SERVICES INC
HUCKEYEHEALTH SERVICES LLC

Contact Person

Tony Lester
PRESIDENT/Terrisia Schier
President / Deborah Harris
Wayne Boyter

Peter Vargas

Cruz Mendez

Anthony Gutierrez

Rebecca Flores

Tina Chapman

Tobias G. Ogu

TERRY MCILVAIN

Nancy L. Standeford

JEFF FOLSOM

John Allard

OSCAR OAXACA

Jeff Judkins

Vice-Pres. /Brenda J Snay
Owner/GERALDINE BRYANT
Pres/Katherine Garza
C.E.O. /Rene Molina Jr..
Bobby Captain/Owner/Mgr.
DIANA MUNOZ

Javier Huerta

Wellington Facility Services
Pres./FRED ODANGA
OWNER/THANH P. NGUYEN
President / CALIXTO COBOS
ABAYOMI A. OWOLABI
Juan Carlos Garza

Chester Reed

Linda M. Young/President
DELE ADEBAYO

Owner - Tammi L. Terry
Sharon Taylor, Branch Mgr
Amy Miller
OWNER/FERNANDO SANCHEZ
Pres./Marla K. Murphy

LUIS ROSILES/OWNER

Paul Gonzales

Cindy Green

Kimberly Castro

Mging Mbr/Henock Perez
Nick Hernandez

Priscilla Rodriguez
Managing Member/Kara Hill
KAMAL HUSSEIN
christopher Ojiako

City

ROUND ROCK
AUSTIN

SAN ANTONIO
DESOTO

SAN ANTONIO
LONGVIEW
AUSTIN

SAN ANTONIO
HOUSTON
HOUSTON
FLORESVILLE
ALVIN

DALLAS
BURLESON
FORT WORTH
AUSTIN
DALLAS

FORT WORTH
COLLEGE STATION
AUSTIN
MANSFIELD
DALLAS
DALLAS
FORNEY
CEDAR PARK
SAN ANTONIO
AUSTIN
SUGAR LAND
AUSTIN
MANSFIELD
FORT WORTH
MISSOURI CITY
HOUSTON
DALLAS
CONROE

SAN ANTONIO
FORT WORTH
DALLAS
DALLAS

SAN ANTONIO
SAN ANTONIO
SAN ANTONIO
HOUSTON
GROVES

SAN ANTONIO
HOUSTON
KATY

Email

estimator@360txc.com
aplussealants@hotmail.com
debbie@actsoftx.com
wayne@acumen-enterprises.com
petervargas@att.net
sammie@advancedroofingservices.com
info@agcm.us
bflores@air-streamservices.com
tina@allyroofingservices.com
abc.toby@americanabusiness.com
TERRY@AMERITEXWATERPROOFING.COM
nls@aquatexwater.com
jfolsom@alpineroofing.com
jallard@asr-ent.com
ooaxaca@basecominc.com
jjudkins@basicsdv.com
bsnay@brenco-lic.com

brycb0922 @yahoo.com
BRYCOINC@GMAIL.COM
capitalcityoffice@yahoo.com
cccbuilders@aol.com
dmunoz@carconindustries.com
jhuerta@carrcopainting.com
chris.patton@wellingtonfs.com
contact@cedatex.com
betty@cleanologyservices.com
cobosdc2cal@yahoo.com
realty@cosolent.com
juancarlos@corzaconstruction.com
chester@creedci.com
lyoung@dandlconstructioninc.com
INFO@DKINGEXPRESS.COM
tammi@facilitiessources.com
ed.mendenhall@facilitiesconsulting.biz
amiller@fairweathergrp.com
fstconstruction@yahoo.com
marla@sun-belt.com
Irosiles@aol.com
katie@ghrconcrete.com
cindy@greenhallco.com
haloexcavationservices2017 @gmail.com
henock@henockconstruction.com
BidsHEPCO@gmail.com
hpcopr@gmail.com
kara@hillbrosconstruction.com
kamal@honestyenvironmental.com
huckeyehealth@yahoo.com

Phone

877-710-7474
512-454-3388
210-902-5785
972-572-0701
210-846-1842
903-759-9298
512-579-6498
210-533-3264
832-617-8653
713-271-7626
210-281-1834
281-331-7777
214-528-9897
817-366-5501
817-589-0050
210-542-0873
214-267-1628
817-294-0438
979-220-8856
512-406-4796
682-518-1448
214-352-8515
214-624-7560
214-227-2269
512-339-0155
210-523-0102
512-478-1986
281-265-2457
830-703-6846
682-518-8835
817-886-6836
832-404-6265
713-337-5700
214-631-4453
936-756-6446
210-843-5725
817-877-0866
972-642-4335
214-232-3622
210-381-0601
210-730-3545
210-661-2737
713-433-6135
409-332-9562
210-316-0720
713-856-5354
281-712-2051

HUB Eligib

BL
WO
WO
Al
HI
HI
HI
HI
WO
BL
WO
WO
Al
HI
HI
DV
Al
WO
HI
HI
BL
HI
HI
BL
BL
AS
HI
BL
HI
BL
WO
BL
WO
BL
WO
HI
WO
HI
HI
HI
HI
HI
HI
HI
WO
WO
BL



Vendor ID

1461995281600
1271548520200
1752966405800
1741946544200
1460813797300
1474869587200
1760110237300
1752313351400
1752890562700
1750906414700
1751960996401
1263389267900
1841642752600
1752918306700
1473191874500
1465090912100
1743003328600
1043814808100
1200265986500
1752675180900
1201012492800
1752496796900
1742144642200
1742489403200
1752205887800
1752305253200
1822273584900
1203459842000
1274171451800
1453564452100
1742884342300
1204721086400
1471412523500
1461657071000
1272034726400
1742490361900
1760681859300
1263930450500
1821212282600
1742890583400
1320351010500
1455317100100
1742823339300
1742890367200
1202089172200
1901034783900
1760018324200
1465026259600
1743017107800

Company Name

360TXC LLC
A-PLUS SEALANTS, INC.
ACUMEN ENTERPRISES, INC.

AIR STREAM GENERAL CONSTRUCTION, INC

ALLY ROOFING SERVICES LLC
AMERITEX WATERPROOFING INC.
AQUATEX WATER CONDITIONING, INC.
ARNOLD AND ASSOCIATES, INC.

ASR ENTERPRISES INC

BROWN-MCKEE, INC.

BRYCO

BRYNCO, INC.

CAPITAL CITY MAINTENANCE & WATERPROOFING
CARCON INDUSTRIES & CONSTRUCTION, LLC

CBMAA, LLC

CLOVIS CONTRACTING COMPANY LLC
COBOS DESIGN & CONSTRUCTION, INC.
CONSOLIDATED ENTITIES, LLC

CREED CONSTRUCTION INC.

D & G QUALITY ROOFING, INC.

DURA PIER FACILITIES SERVICES, LTD
FACILITIES CONSULTING GROUP, INC.
FORT BEND SERVICES INC

FST CONSTRUCTION

G. L. MORRIS ENTERPRISES, INC.

G. P. WATERPROOFING & RESTORATION SERVIC

HALO EXCAVATION SERVICES, LLC

HIGH PERFORMANCE CONSTRUCTION GROUP

HUCKEYEHEALTH SERVICES LLC

HYDRO EX

HYNES SERVICES, INC.

JEANS WATERPROOFING OF TEXAS, L.P.
K. TILLMAN CONSTRUCTION LLC

KS RESTORATION, INC.

M2 FEDERAL INC

MALTBY BUILDERS INC

MARSH WATERPROOFING, INC.

MEDEL PAINTING, INC.

MIGHTY SERVICES CONSTRUCTION, LLC
MLP VENTURES INC.

MSK INDUSTRIES

MUNCOR, LLC

MUNIZ CONCRETE AND CONTRACTING
NATIVE ENERGY & TECHNOLOGY, INC.
NORTH AMERICAN COMMERCIAL

NRG CONSERVATION, INC DBA ENERGY EXPERTS

PAYLESS INSULATION, INC.
PEAK CONTRACTORS, LLC
PMG CUSTOM HOMES, INC.

HUB Vendor List - Weatherization, Weather and Waterproofing Maintenance and Repair Services

Contact Person

Tony Lester
PRESIDENT/Terrisia Schier
Wayne Boyter

Rebecca Flores

Tina Chapman

TERRY MCILVAIN

Nancy L. Standeford
President/Wendy L. Kelleher
John Allard
President/Michael P. Oles
Owner/GERALDINE BRYANT
Pres/Katherine Garza
C.E.O. /Rene Molina Jr..
DIANA MUNOZ

Wellington Facility Services
Bert Kivell

President / CALIXTO COBOS
ABAYOMI A. OWOLABI
Chester Reed

Christa Weatherby

Owner - Tammi L. Terry
Sharon Taylor, Branch Mgr

City

ROUND ROCK
AUSTIN
DESOTO

SAN ANTONIO
HOUSTON
FLORESVILLE
ALVIN
ADDISON
BURLESON
LUBBOCK
FORT WORTH
COLLEGE STATION
AUSTIN
DALLAS
FORNEY

NEW BRAUNFELS
AUSTIN
SUGAR LAND
MANSFIELD
BURLESON
HOUSTON
DALLAS

Tammy Faber / Vice President of Operal STAFFORD

OWNER/FERNANDO SANCHEZ
Pres./Marla K. Murphy
LUIS ROSILES/OWNER
Kimberly Castro

Priscilla Rodriguez
christopher Ojiako
Daniel Olivo
Pres./MICHAEL W. HYNES
Lynda De Pippo/Partner
Yakira Braden
Owner/Kim Smith

Mike Scheiern

SANDRA MALTBY

Tim Marsh

Rafael Medel

Monica Atterberry
President/Liborio Perez
Mildred Knox

RAMIRO MUNOZ Ill
Pres./Jose J. Muniz
JOHN MORRIS

Partner / Lynn Dunlap
Hai Nguyen

VP/ELISA DIAS

Michael Herrera

Phillip Garcia

SAN ANTONIO
FORT WORTH
DALLAS

SAN ANTONIO
GROVES

KATY

CORPUS CHRISTI
ROCKPORT
NEW BRAUNFELS
DALLAS
ARLINGTON
SAN MARCOS
KINGSVILLE
VIDOR

BUDA

DALLAS

VON ORMY
CORPUS CHRISTI
CORPUS CHRISTI
AUSTIN

SAN ANTONIO
DALLAS
MCKINNEY
HOUSTON

SAN ANTONIO
COLUMBUS

Email

estimator@360txc.com
aplussealants@hotmail.com
wayne@acumen-enterprises.com
bflores@air-streamservices.com
tina@allyroofingservices.com
TERRY@AMERITEXWATERPROOFING.COM
nls@aquatexwater.com
wkelleher@elarnoldandassociates.com
jallard@asr-ent.com
mikepoles@brownmckee.com
brycb0922@yahoo.com
BRYCOINC@GMAIL.COM
capitalcityoffice@yahoo.com
dmunoz@carconindustries.com
chris.patton@wellingtonfs.com
admin@cloviscontracting.com
cobosdc2cal@yahoo.com
realty@cosolent.com
chester@creedci.com
christa@dggroofing.com
tammi@facilitiessources.com
ed.mendenhall@facilitiesconsulting.biz
tfaber@fortbendservices.com
fstconstruction@yahoo.com
marla@sun-belt.com
Irosiles@aol.com
haloexcavationservices2017@gmail.com
hpcopr@gmail.com
huckeyehealth@yahoo.com
daniel@hydroexlic.com
HynesServicesinc@aol.com
info@jwtexas.com
yakira@ktillmanconstruction.com
ksrestoration@yahoo.com
Mike.Scheiern@m2federal.com
maltbybuilders@sbcglobal.net
MWATERPROOFING@AOL.COM
rmedel@medelpaintinginc.com
monica@mightysconstruction.com
mlp@att.net
msk2011mt@yahoo.com
RAM@MUNOZENGRG.COM
rudy@munizcontracting.COM
jmorris@native-energy.com
lynn@naccolp.com
hnguyen@energyexpertsdfw.com
Imk@paylessinsulation.com
mherrera@peakcontractorstx.com
pgarcia@five-oak.com

Phone

877-710-7474
512-454-3388
972-572-0701
210-533-3264
832-617-8653
210-281-1834
281-331-7777
972-991-1144
817-366-5501
806-745-4511
817-294-0438
979-220-8856
512-406-4796
214-352-8515
214-227-2269
512-465-2055
512-478-1986
281-265-2457
682-518-8835
817-568-8300
713-337-5700
214-631-4453
281-261-5199
210-843-5725
817-877-0866
972-642-4335
210-730-3545
409-332-9562
281-712-2051
361-452-1375
361-729-7180
830-557-4240
832-622-3160
817-307-1802
512-450-4502
361-592-8426
409-769-0459
512-312-4508
469-471-4519
210-623-8172
832-215-2410
361-946-4848
512-385-2334
210-231-6060
972-620-9975
214-785-6987
713-868-1021
210-227-4322
979-732-5001

HUB Eligibility
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Vendor ID

1475357271900
1204990047000
1461995281600
1542025048000
1742633575200
1743004957100
1271548520200
1760404341800
1752966405800
1742952118400
1263904481200
1741946544200
1811519383300
1752692774800
1460813797300
1203985528800
1474869587200
1455391339400
1352493348100
1760110237300
1752964285600
1383645071100
1752890562700
1820697817500
1204458359400
1263385953800
1752686521100
1753211535300
1472559736400
1760605460300
1752917230000
1263389267900
1264466620300
1473615398300
1412187094400
1841642752600
1263484785400
1752918306700
1752665791500
1760693469700
1473191874500
1742919890000
1811705689700

HUB Vendor List - Painting, Maintenance and Repair Services, Including Caulking

Company Name

1DZ ENTERPRISE, L.L.C

3 B'S CONSTRUCTION

360TXC LLC

3T FEDERAL SOLUTIONS LLC

A & C CAST. INC

A-1 TOTAL INTERIOR, INC.

A-PLUS SEALANTS, INC.

A.C.T. SERVICES

ACUMEN ENTERPRISES, INC.

ADVAN-EDGE CUSTOM BUILDER, LLC

AG CONSTRUCTION MANAGEMENT

AIR STREAM GENERAL CONSTRUCTION, INC
ALA SIGNATURE SERVICES, LLC

ALCATEX INC

ALLY ROOFING SERVICES LLC

AMERICAN HVAC, INC

AMERITEX WATERPROOFING INC.

AMH JANITORIAL SERVICE

AQUA ONE LLC

AQUATEX WATER CONDITIONING, INC.
ARCJF, INC.

ASPAN CONSTRUCTION, INC. DBA SPECTRUM
ASR ENTERPRISES INC

AUSCO AIR HEATING, AIR CONDITIONING &
AZTECA DESIGNS, INC

B.I.T CONSTRUCTION SERVICES INC
BASECOM INC

BEJARANO CONSTRUCTION SERVICES, INC.
BMS JANITORIAL SERVICES

BOBBYE JOYNER-MILLS INC.

BRENCO INDUSTRIAL SERVICES LLC
BRYNCO, INC.

BUILDERS CONSTRUCTION SERVICES, INC.
CAMRA UNLIMITED

CAP CONSTRUCTION & ENVIRONMENTAL, LLC

CAPITAL CITY MAINTENANCE & WATERPROOFINC C.E.O. /Rene Molina Jr..

CAPTAIN CONSTRUCTION COMPANY LLC
CARCON INDUSTRIES & CONSTRUCTION, LLC
CARRCO PAINTING CONTRACTORS, INC.

CAS COMPANIES, L.P.

CBMAA, LLC

CEDA-TEX SVCS INC

CERTAPRO PAINTERS OF COLLEGE STATION

Contact Person City

Debra A. Garcia INGLESIDE
Owner/Andrew Rosas LYTLE

Tony Lester ROUND ROCK
Sandeep S Yadav AUSTIN

Chris Castillo SAN ANTONIO
Pres./CEO/Randy Sanchez Sr. SAN ANTONIO
PRESIDENT/Terrisia Schier AUSTIN
President / Deborah Harris  SAN ANTONIO
Wayne Boyter DESOTO
Peter Vargas SAN ANTONIO
Anthony Gutierrez AUSTIN
Rebecca Flores SAN ANTONIO
Linda Alexander KATY

ALLISON BOEN GRIFFIS ROYSE CITY
Tina Chapman HOUSTON
Sherri Morris HOCKLEY
TERRY MCILVAIN FLORESVILLE
Amy Major FRISCO

Krin Mackenroth NEDERLAND
Nancy L. Standeford ALVIN

JEFF FOLSOM DALLAS

Owner/Patricia Cantu Aspan FORT WORTH

John Allard BURLESON
JOHN CAHILL ROUND ROCK
PRESIDENT/CECILIA A. CASTELSAN ANTONIO
Pres/Britanie L. Olvera AUSTIN
OSCAR OAXACA FORT WORTH
Irene A. Bejarano SAN ANTONIO
Rigoberto Cisneros Sr DALLAS
Bobbye Joyner-Mills HOUSTON
Vice-Pres. /Brenda J Snay DALLAS
Pres/Katherine Garza COLLEGE STATION
Carol Lacey HUTTO
Ceclie Yvette Norton AUSTIN
Jesse Pina SAN ANTONIO
AUSTIN
Bobby Captain/Owner/Mgr. MANSFIELD
DIANA MUNOZ DALLAS
Javier Huerta DALLAS
President/Kathryn Bowlin MISSOURI CITY
Wellington Facility Services FORNEY
Pres./FRED ODANGA CEDAR PARK
Cliff Cornell COLLEGE STATION

Email

debbiegarc20@gmail.com
andrewrosas@sbcglobal.net
estimator@360txc.com
sales@3tfederal.com
chris.c@facilityservicesunlimited.com
Altotalinteriors@sbcglobal.net
aplussealants@hotmail.com
debbie@actsoftx.com
wayne@acumen-enterprises.com
petervargas@att.net
info@agcm.us
bflores@air-streamservices.com
alasignatureservices@gmail.com
allisonb@alcatexdesign.com
tina@allyroofingservices.com
sherri@americanserv.com
TERRY@AMERITEXWATERPROOFING.COM
amhjanitorial@gmail.com
krin@aquaonellc.com
nls@aquatexwater.com
jfolsom@alpineroofing.com
aspanconstructioninc@gmail.com
jallard@asr-ent.com
JOHN.CAHILL@AUSCOAIR.COM
castellano@aztecadesigns.com
britanie@bitservicesinc.com
ooaxaca@basecominc.com
ib@bejaranoinc.com
cisneros.yaneth@outlook.com
bobbye@bobbyemills.com
bsnay@brenco-lic.com
BRYCOINC@GMAIL.COM
carol@buildersconstructionservices.com
ceclie.norton@gmail.com
jessepina07 @yahoo.com
capitalcityoffice@yahoo.com
cccbuilders@aol.com
dmunoz@carconindustries.com
jhuerta@carrcopainting.com
kbowlin@caslp.com
chris.patton@wellingtonfs.com
contact@cedatex.com
ccornell@certapro.com

Phone

361-534-4244
210-382-0984
877-710-7474
888-738-6723
210-481-1530
210-733-3739
512-454-3388
210-902-5785
972-572-0701
210-846-1842
512-579-6498
210-533-3264
817-993-9865
972-226-0047
832-617-8653
281-355-9100
210-281-1834
972-977-1612
409-727-0354
281-331-7777
214-528-9897
817-966-9476
817-366-5501
512-576-6074
210-375-1900
512-258-5336
817-589-0050
210-637-7800
972-925-0398
713-551-2010
214-267-1628
979-220-8856
512-491-0818
512-743-3318
210-227-1800
512-406-4796
682-518-1448
214-352-8515
214-624-7560
281-499-4747
214-227-2269
512-339-0155
866-505-8244

HUB Eligibility
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1742311670000
1743003328600
1813661234000
1043814808100
1271016971000
1200265986500
1202683218300
1814610293600
1450660060100
1452429056700
1201012492800
1264751977100
1742971150400
1813771384000
1680657495600
1752496796900
1760549830600
1742489403200
1462959493900
1752205887800
1752305253200
1454617185200
1451265869200
1270656120100
1020668556100
1472318149200
1822273584900
1141981978100
1203059002500
1203286415400
1412233395900
1203459842000
1455076807201
1770687246600
1760514868700
1274171451800
1453564452100
1742884342300
1811664752200
1364721834900
1300410297900
1271279948000
1451963199900
1472939833000
1471412523500
1271077049100
1742479057800

CHAPARRAL CEILING & WALL INC.
COBOS DESIGN & CONSTRUCTION, INC.
CONKLIN & KIRKLEY, LLC
CONSOLIDATED ENTITIES, LLC
CONTRACTORS CORNER, LLC

CREED CONSTRUCTION INC.

D & L CONSTRUCTION, INC.

DRIVE AWAY TODAY

DRW JANITORIAL SERVICE, LLC

DRY COATS PAINTING, LLC

DURA PIER FACILITIES SERVICES, LTD
E-FACILITY SOLUTIONS, LLC
ENTERPRISE PAINTING & DRYWALL
ESCOBAR PAINTING CONTRACTORS
ESPARZA'S PAINTING/DRYWALL FINISHING
FACILITIES CONSULTING GROUP, INC.
FAIRWEATHER GROUP, LLC

FST CONSTRUCTION

G & S GLASS PRODUCTS

G. L. MORRIS ENTERPRISES, INC.

G. P. WATERPROOFING & RESTORATION SERVIC

G.J. SANCHEZ PAINTING

GG'S CONSTRUCTION, LLC

GREENHALL LLC

GUERRA CONSTRUCTION COMPANY, INC.
GUTIER LLC

HALO EXCAVATION SERVICES, LLC

HDD ENTERPRISES

HEARTS FOR HOMES

HENOCK CONSTRUCTION, LLC

HEPCO DRYWALL & PAINTING CONTRACTORS INC Nick Hernandez

HIGH PERFORMANCE CONSTRUCTION GROUP
HILBRICK INCORPORATED

HILL BROS. CONSTRUCTION

HONESTY ENVIRONMENTAL SERVICES INC
HUCKEYEHEALTH SERVICES LLC

HYDRO EX

HYNES SERVICES, INC.

J T ROWLAND CONSTRUCTION SERVICES, INC.
J'S TOTAL SERVICE, INC.

J.R.O. ELECTRICAL SERVICES

JEWEL'S COMMERCIAL CLEANING, LLC

JM ENGINEERING, LLC

K & H ELITE

K. TILLMAN CONSTRUCTION LLC

KBL RESTORATION, LLC

KEGLEY, INC.

Joe Chapa AUSTIN
President / CALIXTO COBOS AUSTIN
Kristen Conklin LAKEWAY
ABAYOMI A. OWOLABI SUGAR LAND
Eduardo Garcia SAN ANTONIO
Chester Reed MANSFIELD
Linda M. Young/President FORT WORTH
Monique Verse AUSTIN
Nichole Williams BRYAN

Josue J. Rodriguez SAN ANTONIO
Owner - Tammi L. Terry HOUSTON
Donald Keyes RICHARDSON
Nery Contreras AUSTIN

JOSE D. ESCOBAR HOUSTON

Owner/John Edward Esparza SAN MARCOS

Sharon Taylor, Branch Mgr  DALLAS
Amy Miller CONROE
OWNER/FERNANDO SANCHE: SAN ANTONIO
Javier Gomez SAN ANTONIO
Pres./Marla K. Murphy FORT WORTH
LUIS ROSILES/OWNER DALLAS
JOEL SANCHEZ SAN ANTONIO
ROLANDO OSORIO AUSTIN
Cindy Green SAN ANTONIO
GUERRA, RICHARDO R. WESLACO
Michael Gutierrez SUGAR LAND
Kimberly Castro SAN ANTONIO
HAROLD WASH PFLUGERVILLE
Owner - Maureen Moulton  SAN ANTONIO
Mging Mbr/Henock Perez SAN ANTONIO
HOUSTON
Priscilla Rodriguez GROVES

Michael P. Hilbrick
Managing Member/Kara Hill SAN ANTONIO

KAMAL HUSSEIN HOUSTON
christopher Ojiako KATY

Daniel Olivo CORPUS CHRISTI
Pres./MICHAEL W. HYNES ROCKPORT

Tom Rowland THE WOODLANDS
CFO/Ivy M. Lanier SAN ANTONIO
Joe Orcasitas SAN ANTONIO
Owner/lJulia Siordia SAN ANTONIO
Melissa Weinberger ROUND ROCK
Keneshia Haye KILLEEN

Yakira Braden DALLAS

AMY M BARNES LONGVIEW
Pres./ANITA M KEGLEY SAN ANTONIO

WEST LAKE HILLS

chaparralceilingandwall@gmail.com
cobosdc2cal@yahoo.com
kconklin@conklinkirkley.com
realty@cosolent.com
agarcia@concorusa.com
chester@creedci.com
lyoung@dandlconstructioninc.com
driveawaytodayll@gmail.com
drwjanitorial@gmail.com
Drycoats@gmail.com
tammi@facilitiessources.com
donald.keyes@efacility-solutions.com
sales@enterprisepainting.com
ESCOBAR.PAINTING@YMAIL.COM
esparzasdrywall.painting@gmail.com
ed.mendenhall@facilitiesconsulting.biz
amiller@fairweathergrp.com
fstconstruction@yahoo.com
gnsglass@yahoo.com
marla@sun-belt.com
Irosiles@aol.com
gjsanchezpainting@gmail.com
ROLANDOO@MXCONSTRUCTION.NET
cindy@greenhallco.com
N_QUINTANILLA@YAHOO.COM
michael.gutierrez@gutier.com
haloexcavationservices2017 @gmail.com
hwash35@gmail.com
moultonm001@hotmail.com
henock@henockconstruction.com
BidsHEPCO@gmail.com
hpcopr@gmail.com
mbhilbrick@hilbrick.com
kara@hillbrosconstruction.com
kamal@honestyenvironmental.com
huckeyehealth@yahoo.com
daniel@hydroexllc.com
HynesServicesinc@aol.com
T.M.Rowland@aol.com
ivy@jstotalservice.com
orcasitas_j@yahoo.com
julia@jccml.us
melissa@jm-engineer.com
khaye@khel.com
yakira@ktillmanconstruction.com
amy@kblrestoration.com
anitakegley44@gmail.com

512-385-5000
512-478-1986
936-554-9298
281-265-2457
210-462-3110
682-518-8835
817-886-6836
512-926-6040
979-575-8239
210-316-1325
713-337-5700
214-336-4280
512-821-3391
281-960-4995
512-557-3328
214-631-4453
936-756-6446
210-843-5725
210-531-0333
817-877-0866
972-642-4335
210-744-5635
512-257-8075
210-381-0601
956-968-6773
832-532-7823
210-730-3545
512-487-7507
210-421-9144
210-661-2737
713-433-6135
409-332-9562
512-562-4999
210-316-0720
713-856-5354
281-712-2051
361-452-1375
361-729-7180
713-553-5668
210-355-3706
210-360-0377
210-888-6130
512-614-0226
254-449-5299
832-622-3160
903-241-8330
210-349-4994
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1461657071000
1272024469300
1760329419400
1821007146200
1814588031800
1272034726400
1464164718600
1742490361900
1760681859300
1263930450500
1383930626600
1742148554500
1821212282600
1813186284100
1760586361600
1203850727800
1742890583400
1320351010500
1742639077300
1455317100100
1742823339300
1421593032300
1742890367200
1464531596200
1202089172200
1474940983600
1821723264600
1550831222800
1760018324200
1465026259600
1821828379600
1331135164000
1760292734900
1271892553500
1743017107800
1830390808300
1010941048900
1742684540400
1752923422500
1275570333200
1020555210100
1020720408100
1760505399400
1262775390301
1812121639600
1474780949000
1814919380900

KS RESTORATION, INC.
L5 SERVICES, LLC

LEE CONSTRUCTION AND MAINTENANCE COMPA JERRY R. LEE

LUMINOUS PHOENIX, LLC

LUNA & LUNA HOLDINGS, LLC DBA

M2 FEDERAL INC

MAHAN FOUNDATION & CONTRACTORS, LLC
MALTBY BUILDERS INC

MARSH WATERPROOFING, INC.

MEDEL PAINTING, INC.

MELVIN R KELLEY ENTERPRISES LLC
MENDEZ & SON PAINT CONTRACTOR
MIGHTY SERVICES CONSTRUCTION, LLC
MIKOCORP, LLC

MILLENNIUM PROJECT SOLUTIONS, INC.
MKM CONSTRUCTION, LTD.

MLP VENTURES INC.

MSK INDUSTRIES

MULTI-CONSTRUCTION & CLEANING SERVICE
MUNCOR, LLC

MUNIZ CONCRETE AND CONTRACTING
MVP INSTALLATIONS, L.P.

NATIVE ENERGY & TECHNOLOGY, INC.
NEW WORLD CONTRACTING, LLC

NORTH AMERICAN COMMERCIAL

NORTH TEXAS LAWN PAINTING & SERVICES
NTACT BUILDERS INC

PALACIOS MARINE & INDUSTRIAL

PAYLESS INSULATION, INC.

PEAK CONTRACTORS, LLC

PHOENIX GENERAL CONTRACTORS, LLC
PIATRA INC.

PKD, INC.

PLAN B DSGN, LLC

PMG CUSTOM HOMES, INC.

PRECISE CLEANING CO LLC

PRIDE GENERAL CONTRACTORS LLC

PRISM DEVELOPMENT INC

PROJECT MANAGEMENT SPECIALITIES, INC.
PROPERTY MANAGEMENT INC. METRO DALLAS
QA CONSTRUCTION SERVICES, INC.
QUALITY INNOVATIONS, INC.

R. G. WILLIAMS CONSTRUCTION & REMODELING

RACHEL BYRANT CO.

REAL CLEAN JANITORIAL LLC
RESOLUTE INDUSTRIAL LLC
RINO PAINTING, LLC

Owner/Kim Smith ARLINGTON
John P. Ximenes/President  SAN ANTONIO
HOUSTON
Timothy Mata SAN ANTONIO
Managing Member/Andre Lut AUSTIN
Mike Scheiern SAN MARCOS
Henry Mahan CORPUS CHRISTI
SANDRA MALTBY KINGSVILLE
Tim Marsh VIDOR
Rafael Medel BUDA
Melvin Kelley DUNCANVILLE
Owner/LARRY MENDEZ LUBBOCK
Monica Atterberry DALLAS
Pres./Matthew Lindsey WEATHERFORD
Vice President/Luke Morgan CROSBY
Mark Marlowe SAN ANTONIO
President/Liborio Perez VON ORMY
Mildred Knox CORPUS CHRISTI
OWNER/CHARLES E BANKS  AUSTIN
RAMIRO MUNOZ 1lI CORPUS CHRISTI
Pres./Jose J. Muniz AUSTIN
Owner/Mike Flores DONNA
JOHN MORRIS SAN ANTONIO
Dorrett Vanderberg DALLAS
Partner / Lynn Dunlap DALLAS
Jamie Austin HOLLIDAY
DAVID MILES HOUSTON
Pres./Greg Garcia PALACIOS
VP/ELISA DIAS HOUSTON
Michael Herrera SAN ANTONIO
Peter Regalado EL PASO
Pres./Mirela Glass AUSTIN
Pres./PAULETTE K DANIELS BOERNE
Raul Wong DUNCANVILLE
Phillip Garcia COLUMBUS
DAVID ALVAREZ DALLAS
Ramon T. Salgado EL PASO
Michael von Ohlen AUSTIN
President / CHIQUETA FISHER FORT WORTH
Rachel L Proctor CEDAR HILL
LILY GUTIERREZ AUSTIN
PRES/MICHELE L. MORGAN  BOERNE
Owner/Robert G. Williams ~ PRAIRIE VIEW
Rachel Bryant AUSTIN
JESSE HUDSON ARLINGTON
Bill Hallas SAN ANTONIO
KENIA CUBAS VOLENTE

ksrestoration@yahoo.com
levelSservices@gmail.com
JLEE@LMCCORP.NET
Iphoenix930@gmail.com
andre@cre8.construction
Mike.Scheiern@m?2federal.com
mahanfci@yahoo.com
maltbybuilders@sbcglobal.net
MWATERPROOFING@AOL.COM
rmedel@medelpaintinginc.com
melvin.kelley@mrkfabrication.com
msonpaint@clearwire.net
monica@mightysconstruction.com
matt@mikocorp.com
mmorgan@mps-team.com
mkmconstruction@att.net
mlp@att.net
msk2011mt@yahoo.com
multi.construction@yahoo.com
RAM@MUNOZENGRG.COM
rudy@munizcontracting.COM
mikezfloresl@gmail.com
jmorris@native-energy.com
dorrett@newworldcontractinglic.com
lynn@naccolp.com
jamiegaustin99@gmail.com
ntact2017 @gmail.com
valerie@palaciosmarineindustrial.com
Imk@paylessinsulation.com
mherrera@peakcontractorstx.com
office@phxgcl.com
info@piatrainc.com
pdaniels@pkdincorporated.com
charlene@planbdsgn.com
pgarcia@five-oak.com
dcaprecise@gmail.com
info@pridegc.com
betty@prismdevelopmentinc.com
clf@pmsicontractors.com
rproctor@propertymanagementinc.com
gacs@QASYSTEMS.COM
MICHELE@QI2LLC.COM
rgw_77446@yahoo.com
rachelbryantco@gmail.com
HUDSONJ402@YAHOO.COM
cs@resolutetx.com
rinopainting@gmail.com

817-307-1802
210-222-1705
713-947-2422
210-427-3895
512-831-3662
512-450-4502
361-687-3901
361-592-8426
409-769-0459
512-312-4508
888-380-2205
806-445-5898
469-471-4519
817-458-4425
281-328-2200
210-648-9380
210-623-8172
832-215-2410
512-687-0437
361-946-4848
512-385-2334
956-464-2579
210-231-6060
214-812-9429
972-620-9975
940-782-4732
346-233-8462
361-893-5390
713-868-1021
210-227-4322
915-202-4415
512-299-0404
830-537-5475
972-572-2527
979-732-5001
214-837-8812
915-771-9601
512-479-9587
817-246-3053
469-855-0635
512-637-6120
281-705-8709
832-428-3274
512-576-2842
817-703-5231
210-850-1902
512-363-5748
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1820559305800
1273956253100
1471821004100
1463360946700
1611644505300
1383769165100
1760192206900
1800244284800
1203986658200
1330752586800
1331054330400
1201626717600
1205373757800
1742735766400
1760393668700
1461614237900
1272901895700
1751787061800
1813493345800
1462074978900
1262956553700
1760775331000
1765559642100
1900281892000
1465075595300
1272219118100
1204342983100
1752659366400
1270195199300

S.P.D. RESOURCES, L.P.

SA FACILITIES SOLUTIONS, INC.

SAFETY COUNTS INC.

SCANDM LLC

SDC BUILDS, INC.

SECOND CHANCE INVESTMENTS, LLC DBA
SEPARATION SYSTEMS CONSULTANTS INC
SKYLINE TECHNOLOGIES LLC

SOUTH TEXAS BOILER INDUSTRIES, L.L.C.
SPICE COPY

STONEHILL COMMERCIAL PAINTING
T.P.I.S. INDUSTRIAL SERVICES, LLC

TEJAS PREMIER BUILDING CONTRACTOR, INC.

TEX-STAR CONSTRUCTION

TEXAS LIQUA TECH SERVICES, INC.
THE EPSILON GROUP, LLC

THE TAHAR GROUP LLC

TIDY ENTERPRISE, INC.

TOP-CHOICE CONSTRUCTION
TRACTION DONE RIGHT

TRIFORCE SOLUTIONS, INC

TRINI CONSTRUCTION BUILDER LLC
US FACILITY TEC

VISION CONSTRUCTION COMPANY, INC.
VOLAR SERVICE COMPANY

W. S. COATINGS, INC.

WESTERN EDGE CONSTRUCTION, LLC
WHITE CONSTRUCTION COMPANY
YANEZ SERVICE COMPANY LLC

Date : 2018/01/11 14:07:55

CMBL SUMMARY

LP/Theresa Schmidt HURST

Jim Crane HELOTES
Shaunda Sostand HOUSTON

Darla Hicks BLUM

SDC Builds, Inc HOUSTON
Pres./Monica M. Gonzales CORPUS CHRISTI
HELEN HODGES HOUSTON
ToddSharon LAKE JACKSON

OWNER/ JOE D. RUIZ & DANIE CHANNELVIEW
Owner/Samueletta Howard MESQUITE
Elvis Maldonado GRAND PRAIRIE

Johnny Ocampo PASADENA
President / Julissa Carielo SAN ANTONIO
Darlene SINGLETON AUSTIN
President/Angie Palladini HOUSTON
Enrique Elizalde HELOTES
Manager/TAMERA MCNEAL KATY
President/Myong S. Kim AUSTIN
Mable Carter HOUSTON
Austin Howell CORPUS CHRISTI
Jeff Blake AUSTIN
Reginald Worlds AUSTIN
Manager/Forrest Cooper HOUSTON
Estimator/Jeff Fennell SAN ANTONIO
Jose Malacara AUSTIN
Pres./Wendy K. Smith PEARLAND
Pres./Cindy L. Tucker LIPAN

President, Glinn H. White, Jr. KERRVILLE
Johnny Yanez BUDA

Search Found 166 Vendors ,166 are Hubs , Includes O Inactive Vendors

Search Condition : SearchType=HUB's Only,Section1 Class Code=910,Section1 Item(s)=(54),Section1 Service District(s)=(14)

theresa@spd-contractors.com
bbcrane@twc.com
shaunda@safetycounts.net
greg@superiorconstructionandmachine.com
maria@sdcbuilds.com
tri-mex@sbcglobal.net
ssci@sscienvironmental.com
stodd@skyline-technologies.net
jdruiz@stxboiler.com
spicecopy@aol.com
elvism@stonehillpainting.com
johnny.ocampo@teamtpis.com
julissa@tejaspremierbc.com
RSTR787@AO0L.COM
angie@liquatech.com
theepsilongroup5@gmail.com
CONTACTUS@THETAHARGROUP.COM
mykim@tidyenterpriseinc.com
tcemcllc@gmail.com
austin@tractiondoneright.com
jeff@triforcepartners.com
info@triniconstructionbuilder.com
forrestl@usfacilitytec.com
jfennell@visionconstructionco.com
info@volarsc.com
wendy@wscoatingsinc.com
westernedge@lipan.net
glinn@whiteconstructioncompany.com
yanezjl@msn.com

817-283-7325
210-473-7833
832-209-8843
254-874-5799
713-320-4811
361-884-4200
281-486-1943
979-265-7595
281-804-5395
972-286-9090
817-652-3887
281-998-9880
210-821-5858
512-695-2152
713-225-5325
210-556-1555
281-656-2100
512-490-6642
713-859-9328
361-537-1623
512-788-1773
512-282-2262
713-360-6991
210-299-0707
512-971-8865
713-991-3500
254-646-2292
830-257-7477
512-844-5646
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1275570333200 PROPERTY MANAGEMENT INC. METRO DALLAS Rachel L Proctor CEDAR HILL
1020555210100 QA CONSTRUCTION SERVICES, INC. LILY GUTIERREZ AUSTIN
1272091404800 QUALITY ASSURANCE ROOFING OF TEXAS, LLC Hudson Whitten BROOKSHIRE
1020720408100 QUALITY INNOVATIONS, INC. PRES/MICHELE L. MORGAN BOERNE
1262775390301 RACHEL BYRANT CO. Rachel Bryant AUSTIN
1742427440900 RIO ROOFING, INC. TOM GONZALEZ HARLINGEN
1450660341500 S & R WATERPROOFING AND ROOFING, LLC Stephanie Petersen MONTGOMERY
1273956253100 SA FACILITIES SOLUTIONS, INC. Jim Crane HELOTES
1462117475500 SKUNK DADDY SERVICES, LLC Nick Herron WACO
1330752586800 SPICE COPY Owner/Samueletta Howard MESQUITE
1331054330400 STONEHILL COMMERCIAL PAINTING Elvis Maldonado GRAND PRAIRIE
1760700482100 STRUCTURAL CONCRETE SYSTEMS, LLC MICHELE DIBASSIE MAGNOLIA
1205373757800  TEJAS PREMIER BUILDING CONTRACTOR, INC. President / Julissa Carielo SAN ANTONIO
1760393668700 TEXAS LIQUA TECH SERVICES, INC. President/Angie Palladini HOUSTON
1272901895700  THE TAHAR GROUP LLC Manager/TAMERA MCNEAL KATY
1273982883300 UV WATERPROOFING, LLC Jose Ortega HOUSTON
1900281892000  VISION CONSTRUCTION COMPANY, INC. Estimator/Jeff Fennell SAN ANTONIO
1272219118100 W. S. COATINGS, INC. Pres./Wendy K. Smith PEARLAND
1752659366400 WHITE CONSTRUCTION COMPANY President, Glinn H. White, Jr. KERRVILLE

Date : 2018/01/11 14:02:36

CMBL SUMMARY

Search Found 68 Vendors ,68 are Hubs , Includes 0 Inactive Vendors

Search Condition : SearchType=HUB's Only,Section1 Class Code=910,Section1 Item(s)=(78),Section1 Service District(s)=(14)

rproctor@propertymanagementinc.com
qacs@QASYSTEMS.COM
hudson@myassuranceroofing.com
MICHELE@QI2LLC.COM
rachelbryantco@gmail.com
rioroofermama@aol.com
spetersen@srwaterproofing.com
bbcrane@twc.com
nick@skunkdaddy.com
spicecopy@aol.com
elvism@stonehillpainting.com
info@scs.net
julissa@tejaspremierbc.com
angie@liquatech.com
CONTACTUS@THETAHARGROUP.COM
jortega_waterproofing@yahoo.com
jfennell@visionconstructionco.com
wendy@wscoatingsinc.com
glinn@whiteconstructioncompany.com

469-855-0635
512-637-6120
281-392-5570
281-705-8709
512-576-2842
956-423-3359
713-487-4460
210-473-7833
254-379-8185
972-286-9090
817-652-3887
281-583-7776
210-821-5858
713-225-5325
281-656-2100
713-480-2545
210-299-0707
713-991-3500
830-257-7477
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1453564452100
1300410297900
1204721086400
1471412523500
1271077049100
1742479057800
1461657071000
1383681308200
1820885856500
1113686628900
1814588031800
1272034726400
1464164718600
1760681859300
1263930450500
1383930626600
1821212282600
1813186284100
1760586361600
1203850727800
1742890583400
1751431896700
1320351010500
1455317100100
1742823339300
1421593032300
1461758020500
1202089172200
1821723264600
1760018324200
1465026259600
1821828379600
1331135164000
1271892553500
1743017107800
1010941048900
1760405744200
1271459490500
1752923422500
1742462996600
1020555210100
1020720408100
1465218100000
1760434715700
1463360946700
1611644505300
1383826727900
1760700482100
1742735766400
1760393668700
1461614237900

HYDRO EX

J.R.O. ELECTRICAL SERVICES

JEANS WATERPROOFING OF TEXAS, L.P.
K. TILLMAN CONSTRUCTION LLC

KBL RESTORATION, LLC

KEGLEY, INC.

KS RESTORATION, INC.

LEMCO CONSTRUCTION SERVICES, L.P.
LIANOZ CONSTRUCTION LLC

LONGORIA MASONRY, INC.

LUNA & LUNA HOLDINGS, LLC DBA

M2 FEDERAL INC

MAHAN FOUNDATION & CONTRACTORS, LLC
MARSH WATERPROOFING, INC.

MEDEL PAINTING, INC.

MELVIN R KELLEY ENTERPRISES LLC
MIGHTY SERVICES CONSTRUCTION, LLC
MIKOCORP, LLC

MILLENNIUM PROJECT SOLUTIONS, INC.
MKM CONSTRUCTION, LTD.

MLP VENTURES INC.

MOBILE ENTERPRISES, INC.

MSK INDUSTRIES

MUNCOR, LLC

MUNIZ CONCRETE AND CONTRACTING
MVP INSTALLATIONS, L.P.

NERIE CONSTRUCTION LIMITED LIABILITY COM
NORTH AMERICAN COMMERCIAL
NTACT BUILDERS INC

PAYLESS INSULATION, INC.

PEAK CONTRACTORS, LLC

PHOENIX GENERAL CONTRACTORS, LLC
PIATRA INC.

PLAN B DSGN, LLC

PMG CUSTOM HOMES, INC.

PRIDE GENERAL CONTRACTORS LLC
PRIMIS CORPORATION

PROFICIENT CONSTRUCTORS LLC.
PROJECT MANAGEMENT SPECIALITIES, INC.

PRONTO SANDBLASTING AND COATING AND OIL-

QA CONSTRUCTION SERVICES, INC.
QUALITY INNOVATIONS, INC.

RUCOBA & MAYA CONSTRUCTION, LLC
SAABS CONSTRUCTION COMPANY, INC.
SCANDM LLC

SDC BUILDS, INC.

SMITCO CONCRETE CONSTRUCTION
STRUCTURAL CONCRETE SYSTEMS, LLC
TEX-STAR CONSTRUCTION

TEXAS LIQUA TECH SERVICES, INC.

THE EPSILON GROUP, LLC

Daniel Olivo

Joe Orcasitas

Lynda De Pippo/Partner
Yakira Braden

AMY M BARNES
Pres./ANITA M KEGLEY
Owner/Kim Smith
President/JUDY LEMBKE
michael lianoz
Pres./JESUS LONGORIA
Managing Member/Andre Luna
Mike Scheiern

Henry Mahan

Tim Marsh

Rafael Medel

Melvin Kelley

Monica Atterberry
Pres./Matthew Lindsey
Vice President/Luke Morgan
Mark Marlowe
President/Liborio Perez
Exe VP/John Pierce
Mildred Knox

RAMIRO MUNOZ Il
Pres./Jose J. Muniz
Owner/Mike Flores
Joseph Nerie

Partner / Lynn Dunlap
DAVID MILES

VP/ELISA DIAS

Michael Herrera

Peter Regalado
Pres./Mirela Glass

Raul Wong

Phillip Garcia

Ramon T. Salgado

Luis Carranza

Iris Luna

President / CHIQUETA FISHER
George Garcia

LILY GUTIERREZ
PRES/MICHELE L. MORGAN
Rodolfo Rucoba
Vincent Nweke

Darla Hicks

SDC Builds, Inc
Owner/Elroy Smith
MICHELE DIBASSIE
Darlene SINGLETON
President/Angie Palladini
Enrique Elizalde

CORPUS CHRISTI
SAN ANTONIO
NEW BRAUNFELS
DALLAS
LONGVIEW
SAN ANTONIO
ARLINGTON
ADDISON
KELLER

AUSTIN

AUSTIN

SAN MARCOS
CORPUS CHRISTI
VIDOR

BUDA
DUNCANVILLE
DALLAS
WEATHERFORD
CROSBY

SAN ANTONIO
VON ORMY
FORT WORTH
CORPUS CHRISTI
CORPUS CHRISTI
AUSTIN
DONNA
PEARLAND
DALLAS
HOUSTON
HOUSTON

SAN ANTONIO
EL PASO
AUSTIN
DUNCANVILLE
COLUMBUS

EL PASO
HOUSTON

SAN ANTONIO
FORT WORTH
SAN ANTONIO
AUSTIN
BOERNE
AUSTIN
MISSOURI CITY
BLUM
HOUSTON
AUSTIN
MAGNOLIA
AUSTIN
HOUSTON
HELOTES

daniel@hydroexlic.com
orcasitas_j@yahoo.com
info@jwtexas.com
yakira@ktillmanconstruction.com
amy@kblrestoration.com
anitakegley44@gmail.com
ksrestoration@yahoo.com
jlembke@lemcocs.com
lianozconstruction@gmail.com
longoriamasonryinc@gmail.com
andre@cre8.construction
Mike.Scheiern@m2federal.com
mahanfci@yahoo.com
MWATERPROOFING@AOL.COM
rmedel@medelpaintinginc.com
melvin.kelley@mrkfabrication.com
monica@mightysconstruction.com
matt@mikocorp.com
mmorgan@mps-team.com
mkmconstruction@att.net
mlp@att.net
jpierce@mobileenterprises.com
msk2011mt@yahoo.com
RAM@MUNOZENGRG.COM
rudy@munizcontracting.COM
mikezfloresl@gmail.com
nerieconst@yahoo.com
lynn@naccolp.com
ntact2017@gmail.com
Imk@paylessinsulation.com
mherrera@peakcontractorstx.com
office@phxgcl.com
info@piatrainc.com
charlene@planbdsgn.com
pgarcia@five-oak.com
info@pridegc.com
primiscorp@peoplepc.com
proficientconstructors@gmail.com
clf@pmsicontractors.com
prontosandblasting@satx.rr.com
gacs@QASYSTEMS.COM
MICHELE@QI2LLC.COM
rudy@rucobaconstruction.com
saabsl@netzero.com
greg@superiorconstructionandmachine.com
maria@sdcbuilds.com
smitco.concrete@yahoo.com
info@scs.net
RSTR787@AO0OL.COM
angie@liquatech.com
theepsilongroup5@gmail.com

361-452-1375
210-360-0377
830-557-4240
832-622-3160
903-241-8330
210-349-4994
817-307-1802
214-637-4222
323-333-1841
512-989-5919
512-831-3662
512-450-4502
361-687-3901
409-769-0459
512-312-4508
888-380-2205
469-471-4519
817-458-4425
281-328-2200
210-648-9380
210-623-8172
817-921-1444
832-215-2410
361-946-4848
512-385-2334
956-464-2579
832-600-7993
972-620-9975
346-233-8462
713-868-1021
210-227-4322
915-202-4415
512-299-0404
972-572-2527
979-732-5001
915-771-9601
713-492-2936
210-764-9095
817-246-3053
210-633-2030
512-637-6120
281-705-8709
832-867-6673
713-721-8406
254-874-5799
713-320-4811
512-945-9674
281-583-7776
512-695-2152
713-225-5325
210-556-1555
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1262956553700
1760775331000
1900281892000
1465075595300
1204342983100
1752659366400
1742991135100

TRIFORCE SOLUTIONS, INC
TRINI CONSTRUCTION BUILDER LLC

VISION CONSTRUCTION COMPANY, INC.

VOLAR SERVICE COMPANY

WESTERN EDGE CONSTRUCTION, LLC
WHITE CONSTRUCTION COMPANY

Z & L CONCRETE CONTRACTORS, INC.

Date : 2018/01/11 13:54:17

CMBL SUMMARY
Search Found 105 Vendors ,105 are Hubs, Includes 0 Inactive Vendors

Jeff Blake

Reginald Worlds
Estimator/Jeff Fennell

Jose Malacara

Pres./Cindy L. Tucker
President, Glinn H. White, Jr.
George Zurita

AUSTIN
AUSTIN

SAN ANTONIO
AUSTIN

LIPAN
KERRVILLE
SAN ANTONIO

Search Condition : SearchType=HUB's Only,Section1 Class Code=910,Section1 Item(s)=(51),Section1 Service District(s)=(14)

jeff@triforcepartners.com
info@triniconstructionbuilder.com
jfennell@visionconstructionco.com
info@volarsc.com
westernedge@lipan.net
glinn@whiteconstructioncompany.com
zlconcrete@yahoo.com

512-788-1773
512-282-2262
210-299-0707
512-971-8865
254-646-2292
830-257-7477
210-825-1548
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	HUB search directory at http://mycpa.cpa.state.tx.us/tpasscmblsearch/index.jsp.
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